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STANDARD PLANS LIST 
 

 The standard plan sheets applicable to this Contract include those listed below. When 
applicable, revised standard plans (RSPs) listed below are included in the project 
plans. 

 ABBREVIATIONS, LINES, SYMBOLS, AND LEGEND 
A3A Abbreviations (Sheet 1 of 3) 
A3B Abbreviations (Sheet 2 of 3) 
A3C Abbreviations (Sheet 3 of 3) 
A10A Legend - Lines and Symbols (Sheet 1 of 5) 
A10B Legend - Lines and Symbols (Sheet 2 of 5) 
A10C Legend - Lines and Symbols (Sheet 3 of 5) 
A10D Legend - Lines and Symbols (Sheet 4 of 5) 
A10E Legend - Lines and Symbols (Sheet 5 of 5) 

 PAVEMENT MARKERS, TRAFFIC LINES, AND PAVEMENT MARKINGS 
A20A Pavement Markers and Traffic Lines - Typical Details 

 OBJECT MARKERS, DELINEATORS, CHANNELIZERS, AND BARRICADES 
A73A Object Markers 
A73B Markers 
A73C Delineators, Channelizers and Barricades 

 MIDWEST GUARDRAIL SYSTEM - STANDARD RAILING SECTIONS AND 
TRANSITION TO METAL BEAM GUARDRAIL 

A77L2 Midwest Guardrail System - Standard Railing Section (Steel Post with Notched Wood 
or Notched Recycled Plastic Block) 

A77M1 Midwest Guardrail System - Standard Hardware 
A77N2 Midwest Guardrail System - Steel Post and Block Details 
A77N3 Midwest Guardrail System - Typical Line Post Embedment and Hinge Point Offset 

Details 
A77N4 Midwest Guardrail System - Typical Height Measurement, Dike Positioning, and 

Delineation  Details 
 FIBER OR RUBBER MAT VEGETATION CONTROL - GUARDRAIL SYSTEM 

A77N12 Fiber or Rubber Mat Vegetation Control - Guardrail System 
A77N13 Fiber or Rubber Mat Vegetation Control - Guardrail System - Narrow Vegetation 

Control Installation 
A77N14 Fiber or Rubber Mat Vegetation Control - Guardrail System for Terminal System End 

Treatments 
 MIDWEST GUARDRAIL SYSTEM - TYPICAL LAYOUTS FOR EMBANKMENTS 

A77P2 Midwest Guardrail System - Typical Layouts for Embankments 
 DRAINAGE INLETS, PIPE INLETS AND GRATES 

D71 Drainage Inlet Markers 
D72A CIP Drainage Inlets - Types OS, OL and GOL 
D72B CIP Drainage Inlets - Types G1, G2, G3, G4, G5 and G6 
D72C CIP Drainage Inlets - Types G1, G2, G3, G4, G5 and G6 
D72D CIP Drainage Inlets - Types GT1, GT2, GT3 and GT4 
D72E CIP Drainage Inlets - Types GO and GDO 
D72F CIP Drainage Inlet Notes 
D72G CIP Drainage Inlet Tables 
D73A Precast Drainage Inlets - Types OS, OL and GOL 
D73B Precast Drainage Inlets - Types G1, G2, G3, G4, G5 and G6 
D73C Precast Drainage Inlets - Types G1, G2, G3, G4, G5 and G6 
D73D Precast Drainage Inlets - Types GT1, GT2, GT3 and GT4 
D73E Precast Drainage Inlets - Types GO and GDO 
D73F Precast Drainage Inlet Notes 
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D73G Precast Drainage Inlet Tables 
D74 Drainage Inlet Details 
D77A Grate Details No. 1 

 PIPE DOWNDRAINS, ANCHORAGE SYSTEMS AND OVERSIDE DRAINS 
D87B Plastic Pipe Downdrain Details 

 PIPE COUPLING AND JOINT DETAILS 
D97I Corrugated Polyvinyl Chloride Pipe with Smooth Interior - Standard and Positive 

Joints 
D97J Composite Steel Spiral Rib Pipe with Smooth Interior - Standard Joint 

 GABIONS AND UNDERDRAINS 
D100A Gabion Basket Details No. 1 
D100B Gabion Basket Details No. 2 

 LANDSCAPE AND EROSION CONTROL 
H51 Erosion Control Details - Fiber Roll and Compost Sock 

 TEMPORARY CRASH CUSHIONS, RAILING AND TRAFFIC SCREEN 
T1A Temporary Crash Cushion - Sand Filled (Unidirectional) 
T1A1 Temporary Crash Cushion - Sand Filled (Unidirectional) 
T1B Temporary Crash Cushion - Sand Filled (Bidirectional) 
T2 Temporary Crash Cushion - Sand Filled (Shoulder Installations) 
T3A Temporary Railing (Type K) 
T3B Temporary Railing (Type K) 
T3C Temporary Barrier System (Cross Bolt) 
T3D Temporary Barrier System (Cross Bolt) 
T3E Temporary Barrier System (Cross Bolt) 
T3F Temporary Barrier System (Cal F-23) 
T3F2 Temporary Barrier System (Cal F-23) 
T3G Temporary Barrier System (Staking or Anchoring) 
T3G2 Temporary Barrier System (Staking or Anchoring) 

 TEMPORARY TRAFFIC CONTROL SYSTEMS 
T13A Traffic Control System Two Lane Conventional Highways 
T13B Traffic Control System Two Lane Conventional Highways 

 ROADSIDE SIGNS 
RS1 Roadside Signs - Typical Installation Details No. 1 
RS2 Roadside Signs - Wood Post - Typical Installation Details No. 2 
RS4 Roadside Signs - Typical Installation Details No. 4 

 

  



 

 

 

11 
 

COUNTY OF SANTA CRUZ 
DEPARTMENT OF COMMUNITY DEVELOPMENT AND INFRASTRUCTURE 

DIVISION OF PUBLIC WORKS 

 

NOTICE TO BIDDERS 
 

The County of Santa Cruz Department of Community Development and Infrastructure 
Division of Public Works  is accepting electronic Proposal submissions for the   

SOQUEL SAN JOSE RD PM 5.55 STORM DAMAGE REPAIR PROJECT, FEDERAL 
PROJECT No. ER-15J2 (004)  

Bid opening will occur on XXXXX XX, 2026, no later than 2:00 p.m. and soon 
thereafter, will be publicly opened and read.   

 

GENERAL WORK DESCRIPTION:  

The project location in the County of Santa Cruz is as follows: 

In the unincorporated area of the County of Santa Cruz, along Soquel San Jose Road at 
Post Mile 5.55. 

Work includes construction of retaining walls to repair storm damage. Major work 
includes, but is not limited to:  

• Soldier pile retaining wall with timber lagging 

• Midwest guardrail,  

• Asphalt pavement,  

• Erosion control and re-vegetation 

• Traffic control  

The work to be performed under the Contract Documents requires that the Contractor 
possess a Class “A” license at the time that this contract is awarded. The bidder must be 
licensed under the provisions of Chapter 9, Division 3, of the Business and Professions 
Code of the State of California to do the type of work contemplated in the “contract 
documents” and must be skilled and regularly engaged in the general class or type of 
work called for under this contract. Contractor and all listed subcontractors must be 
registered with the Department of Industrial Relations pursuant to Section 1725.5 of the 
Labor Code. 

For the Federal training program, the number of trainees or apprentices is 0 

Federal-aid project No.:  ER-15J2 (004)  

Complete the work within 30 working days. 

Do not include plant establishment working days in your bid.  
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The estimated cost of the project is $640,000 

Examine the job site and contract documents. Notify the Department of apparent errors 
and patent ambiguities in the plans, specifications, and bid item list by submitting an 
electronic inquiry for clarification via the online procurement portal, OpenGov, a minimum 
of 5 days before bid opening. Failure to do so may result in rejection of a bid or rescission 
of an award. The correction of the bid documents during the bidding period will be made 
by issuing an addendum. Any other interpretation or explanation will not be considered 
binding. 

Prevailing wages are required on this Contract. The Director of the California Department 
of Industrial Relations determines the general prevailing wage rates. Obtain the wage 
rates at the DIR Web site, http://www.dir.ca.gov, or from the Department's Labor 
Compliance Office of the district in which the work is located.  

The federal minimum wage rates for this Contract as determined by the United States 
Secretary of Labor are available at the following website, issued on January 1, 2026; 
https://sam.gov/wage-determination/CA20240018/13.  

If the minimum wage rates as determined by the United States Secretary of Labor differs 
from the general prevailing wage rates determined by the Director of the California 
Department of Industrial Relations for similar classifications of labor, the Contractor and 
subcontractors must not pay less than the higher wage rate. The County does not accept 
lower State wage rates not specifically included in the federal minimum wage 
determinations. This includes helper, or other classifications based on hours of 
experience, or any other classification not appearing in the federal wage determinations. 
Where federal wage determinations do not contain the State wage rate determination 
otherwise available for use by the Contractor and subcontractors, the Contractor and 
subcontractors must not pay less than the federal minimum wage rate that most closely 
approximates the duties of the employees in question. 

The Department of Community Development and Infrastructure Division of Public Works  
hereby notifies all bidders that it will affirmatively insure that in any contract entered into 
pursuant to this advertisement will be afforded full opportunity to submit bids and will not 
be discriminated against on the grounds of race, color, religion, gender, or national origin 
in consideration for an award. 

Award shall be on the basis of the total base bid. Award made to the lowest responsive 
and responsible bidder. The County of Santa Cruz and its Board of Supervisors reserve 
the right to waive minor irregularities and/ or reject any or all bids received as the public 
good may require. 

Bid protests must be filed in writing with the Director of Community Development and 
Infrastructure Division of Public Works of the County of Santa Cruz, 701 Ocean Street, 
Rm. 410, Santa Cruz, California, 95060, by certified or registered mail, or by hand delivery 
during normal working hours not later than three (3) days after the bid opening or, if the 
protest is based on the selection of the apparent lowest responsible bidder, not later than 

https://sam.gov/wage-determination/CA20260018/4
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three (3) days after selection of the apparent lowest  responsible bidder. The protest shall 
specify the reasons and facts upon which the protest is based.  

CONTRACT DOCUMENTS: 

A digital copy of the Contract documents is available free of charge and can be 
downloaded via the online procurement portal, OpenGov, 
https://procurement.opengov.com/portal/santacruzcounty 

A hard copy of the Contract documents will be made available for purchase for $60.00 
at the County of Santa Cruz Department of Community Development and Infrastructure 
Division of Public Works, Room 410, 701 Ocean Street, Santa Cruz, California. No 
partial sets will be issued. 

PROPOSAL INSTRUCTIONS: 

Bidders shall create a free of charge account via the online procurement portal, 
ProcureNow by signing up at https://procurement.opengov.com/signup.  

For additional information on account registration, see 
https://opengov.my.site.com/support/s/ 

Once account registration is completed, browse back to this page, 
https://procurement.opengov.com/portal/santacruzcounty, click on the “Project Name”, 
“Submit Response”, and follow the instructions to submit the electronic bid.  

Only electronic Proposals will be accepted.  

Proposal forms for this work must be uploaded via the online procurement portal, 
OpenGov. Copies are included in a separate book entitled: 

BOOK 1 of 2 

BID BOOK 

FOR CONSTRUCTION OF 

SOQUEL SAN JOSE RD PM 5.55 STORM DAMAGE REPAIR PROJECT, FEDERAL 
PROJECT NO. ER-15J2 (004)  

Cashier’s check or certified check, payable to the order of the County of Santa Cruz, of 
not less ten percent (10%) of the bid submitted, payable to the County of Santa Cruz and 
signed by the bidder as well as a corporate surety, shall accompany the bid. Bidder’s 
bonds shall be issued by a corporate surety duly admitted and authorized to issue bonds 
and undertakings by the State of California. Scan and upload a copy of your bid 
bond/cashier’s check via the online procurement portal, OpenGov at time of bid.  

No later than 4 p.m. on the 5th business day after bid opening, please mail the original bid 
bond/cashier’s or certified check to the Contract Analyst, Rosa Ortiz-Rocha; 

Attn: Rosa Ortiz-Rocha 

https://procurement.opengov.com/portal/santacruzcounty
https://opengov.my.site.com/support/s/


 

 

 

14 
 

County of Santa Cruz Department of Community Development and Infrastructure 
Division of Public Works 

Bid Proposal for (insert Project Name) 

701 Ocean Street, Room 410 

Santa Cruz, CA 95060 

Any questions concerning the bid process, required submittals, evaluation criteria, bid 

schedule, and selection process should be sent through OpenGov. 

 

BID OPENING: 

The County of Santa Cruz Department of Community Development and Infrastructure 
Division of Public Works will conduct bid openings through the videoconferencing 
platform, Zoom, in lieu of in person attendance.  

Bid results will be posted to OpenGov after the bid opening. 

To view the live bid opening please go to: 

Topic:  SOQUEL SAN JOSE RD PM 5.55 STORM DAMAGE 
REPAIR PROJECT 

Date and Time:   XXXXX XX, 2026 at 2:00 p.m. Pacific Time 

Zoom Meeting:   XXXXX 

Meeting ID:    XXXXX  

Pin:    XXXXX 

Phone Number:   XXXXX 

Find your local number:  XXXXX 

DEPARTMENT OF COMMUNITY DEVELOPMENT AND INFRASTRUCTURE 

       COUNTY OF SANTA CRUZ 

 

Date: _______________    _____________________________ 

Matthew Machado 

Deputy CEO/ 

Director of Community 

Development and Infrastructure  
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ORGANIZATION 

 
Special provisions are under headings that correspond with the main-section headings of the Standard 
Specifications. A main-section heading is a heading shown in the table of contents of the Standard 
Specifications. 

Each special provision begins with a revision clause that describes or introduces a revision to the Standard 
Specifications as revised by any revised standard specification. 

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the 
Standard Specifications for any other reference to a paragraph of the Standard Specifications. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION I  GENERAL PROVISIONS 

 

2 GENERAL 

 

Replace the following definitions in section 1-1.07B: 

Contract: Written and executed contract between the Department and the Contractor. The contract 
includes all contract documents. 

Department: Department of Community Development and Infrastructure Division of Public Works of the 
County of Santa Cruz, California. 

Director: Director of Community Development and Infrastructure of the County of Santa Cruz, California. 

Engineer: The Director of Community Development and Infrastructure of the County of Santa Cruz or the 
designated representative. 

State: The County of Santa Cruz, California. 

Add to section 1-1.07B: 

Board of Supervisors: Board of Supervisors of the County of Santa Cruz, California. 

Construction Change Directive (CCD): Written directive, signed by County, directing Contractor to 
perform and/or omit certain work. Promptly comply with the Construction Change Directive and promptly 
perform and/or omit the work specified  

Contract Documents: Includes Bid Book (Book 1 of 2), Special Provisions and Notice to Bidders (Book 2 
of 2), Standard Specifications, Project Plans, Standard Plans, supplemental project information, any 
addenda issued, Change Orders, and any other documentation described as such in the Contract 
Documents. 

Contract Sum: Total compensation specified in the contract. The Contract Sum may be adjusted by 
Change Order 

County: Santa Cruz, California its trustees, officers, and employees. 

County Clerk: County Clerk of the County of Santa Cruz, California. 

County Counsel: County Counsel of the County of Santa Cruz, California. 
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Department of Transportation: Department of Community Development and Infrastructure Division of 
Public Works of the County of Santa Cruz, California. 

District: Department of Community Development and Infrastructure of the County of Santa Cruz, California. 

Laboratory or Transportation Laboratory: Laboratory suitable to the Engineer. 

Office of Administrative Hearings: Board of Supervisors of the County of Santa Cruz, California. 

Project: The total of the work and obligations agreed to be performed under the Contract. 

Project Engineer: Engineer of Record. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

2  BIDDING 

 

Replace the first paragraph of section 2-1.06A with: 

The Bid Book (Book 1 of 2) contains bid forms, and certifications.  

 

Add between the 1st and 2nd paragraphs of section 2-1.06B: 

The Department makes the following supplemental project information available: 

Supplemental Project Information 

Means Description 

Included in the Information Handout • NEPA Document 

• CEQA Document 

• Geotechnical Report 

• Temporary Construction Easement 

• PG&E Relocation plan 
 

 

Add to section 2-1.06B: 

In addition to the plans incorporated in the Contract at the time of signing, the Engineer may furnish working 
plans and supplemental plans from time to time as may be necessary to make clear, or to define in greater 
detail, the intent of the Contract Documents and special provisions. In furnishing additional drawings and/or 
instructions, the Engineer has authority to make minor changes in the work, not involving extra cost, and 
not inconsistent with the nature of the work. These working drawings and supplemental drawings become 
a part of the Contract Documents, and the Contractor must make its work conform to them.  

The report(s) may contain facts that may materially affect Bidders' bids. In addition, the County has 
constructed other public works projects throughout the County of Santa Cruz and obtained reports and 
other information in the course of the design and construction of those other public works construction 
projects, all of which may contain facts that may materially affect Bidders' bids. Bidders are strongly 
encouraged to inspect all of County of Santa Cruz Department of Community Development and 
Infrastructure Division of Public Works reports, records and documents referred to above. Said reports and 
documents will be made available upon written request at Santa Cruz County Department of Community 
Development and Infrastructure Division of Public Works for inspection and copying at Bidders' sole cost 
and expense, during normal working hours.  
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Where investigations of subsurface conditions have been made with respect to foundation or other 
structural design, and that information is made available to you, said information represents only the 
statement as to the character of materials which have been actually encountered by the County in its 
investigation, and is only made available or included for the convenience of bidders. 

Investigations of subsurface conditions are made for the purpose of design, and the County assumes no 
responsibility whatsoever with respect to the sufficiency or accuracy of borings, the log of test borings, or 
other preliminary investigations, or of the interpretation, and there is no guaranty, either expressed or 
implied, that the conditions indicated are representative of those existing throughout the work, or any part 
of it, or that unanticipated conditions may not occur. When a log of test borings is made available to you or 
included in the Contract Documents, it is expressly understood and agreed that the log of test borings does 
not constitute a part of the Contract and is made available or included in the Contract Documents only for 
the convenience of the bidders. Making such information available to bidders is not to be construed in any 
way as a waiver of the provisions of section 2-1.07, and bidders must satisfy themselves, through their own 
investigations, as to conditions to be encountered. 

Replace the first paragraph of section 2-1.07 with: 

Examine the job site and bid documents. Notify the Department of apparent errors and patent ambiguities 
in the plans, specifications, and Bid Item List by submitting a written request for clarification a minimum of 
5 days before bid opening. Failure to do so may result in rejection of a bid or rescission of an award. The 
correction of the bid documents during the bidding period will be made by issuing an addendum. Any other 
interpretation or explanation will not be considered binding. 

Replace section 2-1.11 with: 
2-1.11  IN-USE OFF-ROAD DIESEL-FUELED VEHICLE LIST 
Section 2-1.11 applies to non-informal-bid contracts. 
Complete and submit the In-Use Off-Road Diesel-Fueled Vehicle List form under section 2-1.33. 
On the In-Use Off-Road Diesel-Fueled Vehicle List form, list each fleet used by you or your subcontractor 
to perform work and is subject to 13 CCR § 2449 et seq. Submit a copy of a valid Certificate of Reported 
Compliance (13 CCR § 2449, subdivision (n)) for each fleet listed on the form within 10 days of bid opening. 
Failure to list a fleet used by you or your subcontractor to perform work on the In-Use Off-Road Diesel-
Fueled Vehicle List form may result in a nonresponsive bid. Failure to submit the Certificate of Reported 
Compliance for a fleet listed on the In-Use Off-Road Diesel-Fueled Vehicle List form may result in a 
nonresponsive bid. 

Replace section 2-1.20 with: 

2-1.20 DISADVANTAGED BUSINESS ENTERPRISES  

2-1.20A General 

A. Nondiscrimination Statement  

The contractor, subrecipient or subcontractor will never exclude any person from participation in, deny any 
person the benefits of, or otherwise discriminate against anyone in connection with the award and 
performance of any contract covered by 49 CFR 26 on the basis of race, color, sex, or national origin. 

B. Contract Assurance  

Under 49 CFR 26.13(b): The contractor, subrecipient or subcontractor shall not discriminate on the basis 
of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out 
applicable requirements of 49 CFR 26 in the award and administration of federal-aid contracts. Failure by 
the contractor to carry out these requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to:  

(1) Withholding monthly progress payments;  
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(2) Assessing sanctions;  

(3) Liquidated damages; and/or  

(4) Disqualifying the contractor from future bidding as non-responsible.  

C. Prompt Payment of Withheld Funds to Subcontractors  

No retainage will be held by the Agency from progress payments due to the prime contractor. Prime 
contractors and subcontractors are prohibited from holding retainage from subcontractors. Any delay or 
postponement of payment may take place only for good cause and with the Agency’s prior written approval. 
Any violation of these provisions shall subject the violating contractor or subcontractor to the penalties, 
sanctions, and other remedies specified in Section 7108.5 of the California Business and Professions Code 
and Section 10262 of the California Public Contract Code. This requirement shall not be construed to limit 
or impair any contractual, administrative or judicial remedies, otherwise available to the contractor or 
subcontractor in the event of a dispute involving late payment or nonpayment by the contractor, deficient 
subcontractor performance and/or noncompliance by a subcontractor. This clause applies to both DBE and 
non-DBE subcontractors. 

Any violation of these provisions of Prompt Progress Payment and Prompt Payment of Withheld Funds to 
Subcontractors shall subject the violating prime contractor or subcontractor to the penalties, sanctions and 
other remedies specified therein. These requirements shall not be construed to limit or impair any 
contractual, administrative, or judicial remedies otherwise available to the prime contractor or subcontractor 
in the event of a dispute involving late payment or nonpayment by the prime contractor, deficient 
subcontract performance, or noncompliance by a subcontractor. 

Replace the first paragraph of section 2-1.33A with: 

Complete the forms in Book 1 of 2, Bid Book. Submit forms at time of bid unless Section 2-1.33B specifies 
a different deadline.  

Replace section 2-1.33B(1) with: 

2-1.33B  Bid Form Submittal Schedules 

2-1.33B(1)  General 

The Book 1 of 2, Bid Book includes forms specific to the Contract. Determine the requirements of the 
Contract and submit the forms based on the schedule specified in section 2-1.33B(2)(c). 

Bid forms and information due after the time of bid may be submitted at the time of bid. 

Delete section 2-1.33B(2)(b) 

 

Replace section 2-1.33B(2)(c) with: 

 

2-1.33B(2)(c) Contracts without a DBE Goal 

2-1.33B(2)(c)(i)  General 

Section 2-1.33B(2)(c) applies. 

2-1.33B(2)(c)(ii)  Bid Form Schedule 

Submit the bid forms according to the schedule shown in the following table: 
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Bid Form Submittal Schedule for a Federal-Aid Contract  

Form Submittal deadline 

Proposal Time of Bid 

Bid  Time of bid and submitted via OpenGov, except 
for the public works contractor registration 
number 

Scanned Copy of Bidder’s Bond  Time of bid 

Bid Form Time of bid 

Designation of Subcontractors Time of bid except for the public works contractor 
registration number 

Equal Opportunity Certification Time of bid 

Public Contract Code Time of bid 

Non-collusion Affidavit  Time of bid 

Debarment and Suspension Certification Time of bid 

Nonlobbying Certification for Federal-Aid 
Contracts 

Time of bid 

Disclosure of Lobbying Activities  Time of bid 

Statement of Compliance  Time of bid 

Opt Out of Payment Adjustments for Price Index 
Fluctuationsa 

Time of bid 

Bidders Bond  No later than 4 p.m. on the 5th day after bid 
openingb 

In-Use Off-Road Diesel-Fueled Vehicle List 10 days after bid opening 

a. Submit only if you choose the option. 

b. If the last day for submitting the bid form falls on a Saturday or holiday, it may be submitted on the 
next business day with the same effect as if it had been submitted on the day specified. 

 

 

 

Replace items 2-4 of the list in the first paragraph of section 2-1.34 with: 

2. Cashier's check made payable to the County of Santa Cruz 
3. Certified check made payable to the County of Santa Cruz 
4. Bidder's bond signed by a surety insurer who is licensed in California made payable to the County of 

Santa Cruz 
 

Add to section 2-1.34: 

The Bidder must pay to the County such sums from said cash, bond, certified check, or cashier's check as 
necessary to reimburse the County for costs incurred for failure of the successful bidder to complete, sign 
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and return in strict compliance with these Contract Documents, the Contractor's Qualification 
Questionnaire, or enter into a contract. The amount of said cash, bond, certified check, or cashier's check 
must not be deemed to constitute a penalty or liquidated damages. The County will not be precluded by 
such cash, bond, certified check, or cashier's check from recovering from the defaulting bidder damages in 
excess of the amount of said cash, bond, certified check, or cashier's check incurred as a result of the 
failure of the successful bidder to complete, sign and return in strict compliance with these Contract 
Documents, if requested to do so, Contractor's Qualification Questionnaire, or enter into a contract. 

Replace section 2-1.43 with: 

The Department publicly opens and reads bids at the time and place shown on the Notice to Bidders. 

Replace section 2-1.46 with: 

The Department's decision on the bid amount is final. 

The Department may reject: 

1. Any and all bids 
2. A nonresponsive bid 
 
The Department may waive any minor irregularity in a bid. 

Replace section 2-1.50 with: 

Section 2-1.50 applies to a federal-aid contract.  

The U.S. Department of Transportation (DOT) provides a toll-free hotline to report bid rigging activities. Use 
the hotline to report bid rigging, bidder collusion, and other fraudulent activities. The hotline number is (800) 
424-9071. The service is available 24 hours 7 days a week and is confidential and anonymous. The hotline 
is part of the DOT's effort to identify and investigate highway construction contract fraud and abuse and is 
operated under the direction of the DOT Inspector General. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

3  CONTRACT AWARD AND EXECUTION 

 

Replace section 3-1.04. 

Submit any bid protest to the Director of Community Development and Infastructure as detailed in the 
Notice to Bidders.   

If the Department awards the contract, the award is made to the lowest responsible and responsive 
bidder within the number of days shown in the following table:  

Contract Award Period 
Days after bid opening  

Project estimated cost shown on the Notice to Bidders  

60  < $200 million  

 

The Department may extend the specified award period if the Bidder agrees.  

You may request to extend the award period by sending an email request to 
CDIContractManagement@santacruzcountyca.gov before 4:00 p.m. on the last day of the award period. If 
you do not make this request, after the specified award period:  

1. Your bid becomes invalid  

mailto:CDIContractManagement@santacruzcountyca.gov
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2. You are not eligible for the award of the contract 

. 

Replace section 3-1.05 with: 

3-1.05  CONTRACT BONDS (PUB CONT CODE §§ 10221 AND 10222) 

Within eight days, excluding Saturdays, Sundays and holidays, after your receipt of the contract, furnish 2 
bonds: 

1. Payment bond to secure the claim payments of laborers, workers, mechanics, or materialmen providing 
goods, labor, or services under the Contract. This bond must be equal to at least 100 percent of the 
total bid. The bond must be in accordance with the provisions of Sections 8150-8154 and 9550-9566, 
inclusive, of the Civil Code of the State of California, and Section 13020 of the Unemployment Insurance 
Code of the State of California. Said bond must also contain a provision that the surety thereon waives 
the provisions of Sections 2819 and 2845 of the Civil Code of the State of California. 

2. Performance bond to guarantee the faithful performance of the Contract. This bond must be equal to 
at least 100 percent of the total bid. The bond must contain a provision that the surety thereon waives 
the provisions of Sections 2819 and 2845 of the Civil Code of the State of California. 

 
The Department furnishes the successful bidder with bond forms. 

The bonds must be issued by a surety insurer who is licensed in California.  

The surety companies must familiarize themselves with all provisions and conditions of the Contract. It is 
understood and agreed that the surety or sureties waive the right of special notification of any modifications 
or alterations, omissions or reductions, extra or additional work, extensions of time, or any other act or acts 
by the County or its authorized agents under the terms of the Contract; and failure to so notify the surety 
companies of such changes will in no way relieve the surety or sureties of their obligations under this 
Contract. 

Replace section 3-1.06 with: 

3-1.06 CONTRACTOR LICENSE 

For a federal-aid contract, the Contractor must be properly licensed as a contractor from contract award 
through Contract acceptance (23 CFR 635.110). 

 

Replace the first paragraph of section 3-1.07 with: 

Within 8 business days of receiving the Notice of Award the successful bidder must submit: 

1. Copy of its commercial general liability policy and its excess policy or binder until such time as a policy 
is available, including the declarations page, applicable endorsements, riders, and other modifications 
in effect at the time of contract execution. Standard ISO form no. CG 00 01 or similar exclusions are 
allowed if not inconsistent with section 7-1.06. The allowance of additional exclusions is at the discretion 
of the Department. 

2. Certificate of insurance showing all other required coverages. Certificates of insurance, as evidence of 
required insurance for the auto liability and any other required policy, must set forth deductible amounts 
applicable to each policy and all exclusions that are added by endorsement to each policy. The 
evidence of insurance must provide that no cancellation, lapse, or reduction of coverage will occur 
without 30 days prior written notice to the Department. 

3. Declaration under the penalty of perjury by a CPA certifying the accountant has applied GAAP 
guidelines confirming the successful bidder has enough funds and resources to cover any self-insured 
retentions if the self-insured retention is over $50,000. 

4.  All forms found in Book 1 of 2 Bid Book under Contract section.  
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Replace “RESERVED” in section 3-1.09 with: 

3-1.09 FRINGE BENEFIT STATEMENT FORM  

Submit the Fringe Benefit Statement form in the Bid Book for all trades to be employed. 

Replace the third and fifth paragraphs in section 3-1.18 with: 

The Contract form will be provided by the County. The County must receive these documents before the 
8th business day after the bidder receives the contract. After signing by the County, one copy will be 
delivered to the Engineer, and one copy will be returned to the bidder. 

If the bidder to whom the award is made fails or refuses to enter into the Contract within eight (8) business 
days of receiving the Notice of Award, the County may then award the Contract to the next lowest 
responsible bidder.  This will be done after the failure or refusal of the low bidder to enter into the Contract, 
as is convenient for the County. If the next lowest responsible bidder fails or refuses to enter into the 
Contract, then the County may then award the Contract to the next lowest responsible bidder.  

If any one or more of the provisions contained in the Contract should be invalid, illegal, or unenforceable in 
any respect, the validity, legality, and enforceability of the remaining provisions contained will not in any 
way be affected or impaired. 

This Contract constitutes the full and complete understanding of the parties, and supersedes any previous 
agreements or understandings, oral or written, with respect to the subject matter hereof. The Contract may 
only be modified by a written instrument signed by both parties. 

Contractor hereby assigns to County all its first-tier subcontracts now or hereafter entered into by Contractor 
for performance of any part of the work. The assignment will be effective upon acceptance by County in 
writing, and only as to those subcontracts, which County designates in writing. Such assignment is part of 
the consideration to County for entering into the Contract with Contractor and may not be withdrawn. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

4  SCOPE OF WORK 

Add to section 4-1.02: 

All work and materials must be in accordance with the latest adopted standards and regulations of the State 
Fire Marshal; the Uniform Building Code; the National Electrical Code; the Uniform Plumbing Code; 
Americans With Disabilities Act; and all other applicable codes, laws, or regulations. Immediately upon 
signing of the Contract, diligently review the Contract Documents and determine if any work described or 
inferred within the Contract Documents is not in conformance with these requirements. If you discover work 
within the Contract Documents not in conformance with these requirements, immediately notify the 
Engineer in writing. When the work in the Contract Documents differs from governing codes, Contract Sum 
is based upon the more costly or expensive standard. 

Replace section 4-1.06 with: 

4-1.06 CHANGED CONDITIONS  

4-1.06A DIFFERING SITE CONDITIONS 

1. During the progress of the work, if subsurface or latent physical conditions are encountered at the site 
differing materially from those indicated in the contract or if unknown physical conditions of an unusual 
nature, differing materially from those ordinarily encountered and generally recognized as inherent in 
the work provided for in the contract, are encountered at the site, the party discovering such conditions 
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shall promptly notify the other party in writing of the specific differing conditions before the site is 
disturbed and before the affected work is performed. 

2. Upon written notification, the engineer will investigate the conditions, and if it is determined that the 
conditions materially differ and cause an increase or decrease in the cost or time required for the 
performance of any work under the contract, an adjustment, excluding anticipated profits, will be made 
and the contract modified in writing accordingly. The engineer will notify the contractor of the 
determination whether or not an adjustment of the contract is warranted. 

3. No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor 
has provided the required written notice. 

4. No contract adjustment will be allowed under this clause for any effects caused on unchanged work. 

4-1.06B SUSPENSIONS OF WORK ORDERED BY THE ENGINEER  

1. If the performance of all or any portion of the work is suspended or delayed by the engineer in writing 
for an unreasonable period of time (not originally anticipated, customary, or inherent to the construction 
industry) and the contractor believes that additional compensation and/or contract time is due as a 
result of such suspension or delay, the contractor shall submit to the engineer in writing a request for 
adjustment within 7 calendar days of receipt of the notice to resume work. The request shall set forth 
the reasons and support for such adjustment. 

2. Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost 
and/or time required for the performance of the contract has increased as a result of such suspension 
and the suspension was caused by conditions beyond the control of and not the fault of the contractor, 
its suppliers, or subcontractors at any approved tier, and not caused by weather, the engineer will make 
an adjustment (excluding profit) and modify the contract in writing accordingly. The contractor will be 
notified of the engineer's determination whether or not an adjustment of the contract is warranted. 

3. No contract adjustment will be allowed unless the contractor has submitted the request for adjustment 
within the time prescribed.  

4. No contract adjustment will be allowed under this clause to the extent that performance would have 
been suspended or delayed by any other cause, or for which an adjustment is provided or excluded 
under any other term or condition of this contract.  

 
4-1.06C SIGNIFICANT CHANGES IN THE CHARACTER OF WORK 

1. The engineer reserves the right to make, in writing, at any time during the work, such changes in 
quantities and such alterations in the work as are necessary to satisfactorily complete the project. Such 
changes in quantities and alterations shall not invalidate the contract nor release the surety, and the 
contractor agrees to perform the work as altered. 

2. If the alterations or changes in quantities significantly change the character of the work under the 
contract, whether such alterations or changes are in themselves significant changes to the character 
of the work or by affecting other work cause such other work to become significantly different in 
character, an adjustment, excluding anticipated profit, will be made to the contract. The basis for the 
adjustment shall be agreed upon prior to the performance of the work. If a basis cannot be agreed 
upon, then an adjustment will be made either for or against the contractor in such amount as the 
engineer may determine to be fair and equitable. 

3. If the alterations or changes in quantities do not significantly change the character of the work to be 
performed under the contract, the altered work will be paid for as provided elsewhere in the contract. 

4. The term “significant change” shall be construed to apply only to the following circumstances: 
• When the character of the work as altered differs materially in kind or nature from that 

involved or included in the original proposed construction; or 
• When a major item of work, as defined elsewhere in the contract, is increased in excess of 

125 percent or decreased below 75 percent of the original contract quantity. Any allowance 
for an increase in quantity shall apply only to that portion in excess of 125 percent of original 
contract item quantity, or in case of a decrease below 75 percent, to the actual amount of 
work performed. 
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Add section 4-1.14: 

4-1.14 AS-BUILT PLANS 

Maintain one set of up to date ‘As Built Plans’ that accurately represent any changes to the original project 
or plan set. The ‘As Built Plans’ are in addition to any working or shop drawings required for the project’s 
completion. 

Before Contract acceptance, you and the Engineer will review the ‘As Built Plans’ and make revisions or 
changes as necessary and certify them as accurately representing the final project. Deliver a copy of the 
final ‘As Built Plans’ to the Engineer before contract acceptance. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

5  CONTROL OF WORK 

 

Add to section 5-1.01: 

You will be furnished 3 copies of the Contract Documents. Retain an approved set of Contract Documents 
on the job at all times. 

Both the address given in the proposal and your office in the vicinity of the work are designated as places 
to either of which drawings, letters, notices, or other articles or communications to the Contractor may be 
mailed, transmitted electronically or delivered. The mailing, electronic transmission or delivery at either of 
these places will be deemed sufficient notice. Nothing in the specification is deemed to preclude the service 
of any drawing, letter, notice, article, or communication to you or your representative personally. Provide 
written notice to the Engineer to change the address named in the proposal. 

You are responsible for verifying that all information and data contained and set forth in all of your and 
subcontractor’s submittals that are required by the Contract Documents comply in all respects with the 
Contract Documents.  

If any particular type or piece of equipment has been banned, or if the Engineer has condemned for use on 
the work, any piece or pieces of equipment, promptly remove such equipment from the site of the work. 
Failure to do so within a reasonable time may be considered a breach of contract.  

Make arrangements for a construction staging area and provide the Engineer with the Construction Staging 
Area Notification Form in the Contract, for the approval of the Engineer of those arrangements. Staging 
area must be in conformance with all County land use and zoning regulations.  

Incorporate best management practices such as surfacing the ingress and egress to the construction 
staging area with gravel, compacted base rock material or other measures to prevent tracking or deposition 
of mud, dirt, dust and debris onto the public right of way or outside of the staging area. Submit details of 
the proposed ingress/egress improvements to the Engineer prior to use of said construction staging area.  
During the course of the work and prior to the end of each work day, clean all tracked materials from the 
public right of way to the satisfaction of the Engineer. Should you fail to adequately clean the public travel 
way within a four hour written notice by the Engineer or by the end of the work day, you shall forfeit $100 
to the County plus the cost of any County expenditures to clean the travel way per occurrence. Forfeited 
amounts and County expenditures will be deducted from the next progress payment. 
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Provide the Engineer with two working days prior written notice of any work to be done on a Saturday, with 
the location and type of work to be done specified; and any work done without such notice and without the 
supervision of an inspector may be ordered removed and replaced at your expense. 

Submit contract administrative items described below electronically using the County contracted 
construction management internet system C-MIS.  

1. Requests for Information  

2. Submittals  

3. Potential Change Orders  

4. Extra Work Bills  

5. Potential Claim Records 

 6. SWPPP Inspection Reports  

7. Surveying Request  

8. Weekly Lane Closure Requests  

9. General Correspondence/Notifications required by the contract 

10. Notice of Materials to Be Used 

 

Replace the second paragraph of section 5-1.12 with: 

Do not assign the right to receive Contract payments to a third party. The Department does not accept the 
assignment. This does not pertain to escrow accounts established for the sole purpose of depositing 
retained earnings in accordance with Section 10263 of the Public Contract Code. 

Add to section 5-1.13A: 

For federal-aid contracts insert form FHWA-1273 in all subcontractor contracts and all lower tier 
subcontracts. 

 

Replace section 5-1.13E with: 

5-1.13E  Prompt Payment 

Section 5-1.13E applies to a federal-aid contract. 

FROM THE AGENCY TO THE CONTRACTORS The Local Agency shall make all project progress 
payment within 30 days after receipt of an undisputed and properly submitted payment request from the 
Contractor on a construction contract. If the Local Agency fails to pay promptly, the Local Agency shall 
pay interest to the Contractor, which accrues at the rate of 10 percent per annum on the principal amount 
of a money judgment remaining unsatisfied and pro-rated as necessary. Upon receipt of the payment 
request, the Local Agency shall act in accordance with both of the following: 1. The Local Agency shall 
review each payment request as soon as feasible after receipt to verify it is a proper payment request. 2. 
The Local Agency must return any payment request deemed improper by the Local Agency to the 
Contractor as soon as feasible, but not later than seven (7) days, after receipt. A request returned 
pursuant to this paragraph shall include documentation setting forth in writing the reasons why it is an 
improper payment request. 
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In accordance with California Business and Professions Code section 7108.5, the prime contractor or 
subcontractor shall pay to any subcontractor, not later than seven days after receipt of each progress 
payment, unless otherwise agreed to in writing, the respective amounts allowed the contractor on account 
of the work performed by the subcontractors, to the extent of each subcontractor’s interest therein. 

In the event that there is a good faith dispute over all or any portion of the amount due on a progress 
payment from the prime contractor or subcontractor to a subcontractor, the prime contractor or 
subcontractor may withhold no more than 150 percent of the disputed amount. Any violation of this 
requirement shall constitute a cause for disciplinary action and shall subject the licensee to a penalty, 
payable to the subcontractor, of 2 percent of the amount due per month for every month that payment is 
not made.  

Provide a written withhold notification to the subcontractor or other entity and the Engineer no later than 7 
days after receipt of the corresponding progress payment that includes the following: 

1. Value of the disputed work 
2. Amount of the withhold being taken 
3. Bid item numbers or change order numbers associated with the disputed work 
4. Explanation of the deficiencies of the disputed work and how the corresponding value was calculated 
5. Corrective actions to be taken for release of withheld amount 
 
The Department may request additional documentation from you to evaluate whether you applied the 
withhold in good faith.  

In any action for the collection of funds wrongfully withheld, the prevailing party shall be entitled to his or 
her attorney’s fees and costs. The sanctions authorized under this requirement shall be separate from, 
and in addition to, all other remedies, either civil, administrative, or criminal.  

The Contractor must submit Exhibit 9-P to the Local Agency administering the contract by the 15th of the 
month following the month of any payment(s). If the Contractor does not make any payments to 
subcontractors, supplier(s) and/or manufacturers they must report “no payments were made to subs this 
month” and write this visibly and legibly on Exhibit 9-P. 

The Department may request additional documentation to verify the information provided on the Prompt 
Payment Certification form is complete. 

 

 

Add to section 5-1.16: 

Your representative must be available to respond to the job site within 1-2 hours at all times, including 
non-work hours, weekends and holidays. 

 

Add to section 5-1.23A: 

Each submittal must be dated and appropriately titled with the bid item number and project name. 

Add to section 5-1.31: 

Construct and maintain the necessary sanitary conveniences for the use of the workers on the project, 
properly obscured from public observance. 

If you fail or refuse to fulfill these obligations to the County's satisfaction, County may, at its option, 
undertake these obligations, and withhold the cost of performing these obligations, plus an additional fee 
of twenty-five percent (25%) for administrative costs, from payments to you. 
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The utilities shown in the following table will not be rearranged. The utilities may interfere with pile driving, 
drilling activities, or substructure construction. If you want any of them rearranged or temporarily 
deactivated, make arrangements with the utility owner. 

Utilities Not Rearranged for Pile Driving, Drilling Activities, or Substructure Construction 

Utility Location 

Pacific Gas and Electric OH and Lessees Shown on plans 

Pacific Gas and Electric Underground  Shown on plans 

 

Add to the first paragraph in section 5-1.42: 

You are responsible for all RFI’s submitted. If it is determined that the information requested is clearly 
stated in the contract documents you will be charged for the Engineer’s time and expenses associated 
with reviewing and responding to the RFI. If there is a disagreement regarding the cost, the Engineer 
decides. 

For projects with a contract price under $5 million add to section 5-1.43A: 

Claims of $375,000.00 or less that arises between you and the County will be resolved per the provisions 
of Article 1.5 entitled “Resolution of Construction Claims” of the Public Contract Code. Contractors 
bidding on this project must be familiar with the provisions of this article. Article 1.5 outlines the process to 
be used depending on whether the amount of the claim in controversy exceeds $50,000.00 or not. 

The article identifies the time limits for the Contractor to submit adequate documentation of the claims 
(Section 20104.2) and establish the procedures for pursuing civil actions filed to resolve claims subject to 
this article (Section 20104.4). The provisions of this article shall remain in effect in the Contract even if the 
provision is repealed by the Legislature (Section 20104.8). 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

6  CONTROL OF MATERIALS 

 

Add to section 6-1.01: 

Nothing in this Contract must be construed as vesting in you any right of property in the materials used, 
after they have been installed, attached, or affixed to the work, but all such materials are the property of 
you and the County jointly, and cannot be removed from the work without the consent of the County. 

 

Replace section 6-1.03B with: 

6-1.03B  Submittals 

6-1.03B(1)  General 

Not Used 

6-1.03B(2)  Work Plan 

For local material, such as rock, gravel, earth, structure backfill, pervious backfill, imported borrow, and 
culvert bedding, obtained from a (1) noncommercial source, or (2) source not regulated under California 
jurisdiction, submit a local material plan for each material at least 60 days before placing the material. The 
local material plan must include: 
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1. Certification signed by you and an engineer who is registered as a civil engineer in the State or a 
professional geologist licensed as a professional geologist by the State stating: 

 
 I am aware local material from a noncommercial source or a source not regulated under CA 

jurisdiction must be sampled and analyzed for pH and lead and may require sampling and 
analysis under section 6-1.03B(3) for other constituents of concern based on the land use 
history. I am aware that local material sources must not contain ADL at concentrations greater 
than 80 mg/kg total lead or equal to or greater than 5 mg/L soluble lead as determined by the 
Waste Extraction Test (WET) Procedures, 22 CA Code of Regs § 66261.24(a)(2) App II. I am 
aware that a maximum quantity of material may be excavated at the site based on the 
minimum number of samples taken before excavating at the site under section 6-1.03B(3). 

 
2. Land use history of the local material location and surrounding property 
3. Sampling protocol 
4. Number of samples per volume of local material 
5. QA and QC requirements and procedures 
6. Qualifications of sampling personnel 
7. Stockpile history 
8. Name and address of the analytical laboratory that will perform the chemical analyses 
9. Analyses that will be performed for lead and pH 
10. Other analyses that will be performed for possible hazardous constituents based on: 

10.1. Source property history 
10.2. Land use adjacent to source property 
10.3. Constituents of concern in the ground water basin where the job site is located 
 

The plan must be sealed and signed by an engineer who is registered as a civil engineer in the State or a 
professional geologist licensed as a professional geologist by the State. 

If the plan requires revisions, the Engineer provides comments. Submit a revised plan within 7 days of 
receiving comments. Allow 7 days for the review. 

6-1.03B(3)  Analytical Test Results 

At least 15 days before placing local material, submit analytical test results for each local material 
obtained from a noncommercial source or a source not regulated under CA jurisdiction. The analytical 
test results must include: 

1. Certification signed by an engineer who is registered as a civil engineer in the State or a professional 
geologist licensed as a professional geologist by the State stating: 

 
 The analytical testing described in the local material plan has been performed. I performed a 

statistical analysis of the test results using the US EPA's ProUCL software with the applicable 
95 percent upper confidence limit. I certify that the material from the local material source is 
suitable for unrestricted use at the job site, it has a pH above 5.0, does not contain soluble lead 
in concentrations equal to or greater than 5mg/l as determined by the Waste Extraction Test 
(WET) Procedures, 22 CA Code of Regs § 66261.24(a)(2) App II, does not contain lead in 
concentrations above 80 mg/kg total lead, is free from all other contaminants identified in the 
local material plan, and will comply with the job site's basin plan and water quality objectives of 
the RWQCB. 

 
2. Chain of custody of samples 
3. Analytical results no older than 1 year 
4. Statistical analysis of the data using US EPA’s ProUCL software with a 95 percent upper confidence 

limit 
5. Comparison of sample results to hazardous waste concentration thresholds and the RWQCB's basin 

plan requirements and water quality objectives for the job site location 
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6-1.03B(4)  Sample and Analysis 

Sample and analyze local material from a (1) noncommercial source or (2) a source not regulated under 
CA jurisdiction: 

1. Before bringing the local material to the job site 
2. As described in the local material plan 
3. Under US EPA Test Methods for Evaluating Solid Waste, Physical/Chemical Methods (SW-846) 
 
The sample collection must be designed to generate a data set representative of the entire volume of 
proposed local material. 

Before excavating at the (1) noncommercial material source or (2) a source not regulated under CA 
jurisdiction, collect the minimum number of samples and perform the minimum number of analytical tests 
for the corresponding maximum volume of local material as shown in the following table: 

Minimum Number of Samples and Analytical Tests for Local Material 

Maximum volume of imported borrow 
(cu yd) 

Minimum number of samples and analytical tests 

< 5,000 8 

5,000–10,000 
12 for the first 5,000 cu yd plus 1 for each additional 1,000 
cu yd or portion thereof 

10,000–20,000 
17 for the first 10,000 cu yd plus 1 for each additional 2,500 
cu yd or portion thereof 

20,000-40,000 
21 for the first 20,000 cu yd plus 1 for each additional 5,000 
cu yd or portion thereof 

40,000–80,000 
25 for the first 40,000 cu yd plus 1 for each additional 
10,000 cu yd or portion thereof 

> 80,000 
29 for the first 80,000 cu yd plus 1 for each additional 
20,000 cu yd or portion thereof 

 

Do not collect composite samples or mix individual samples to form a composite sample. 

Analyze the samples using the US EPA's ProUCL software with a 95 percent upper confidence limit. All 
chemical analysis must be performed by a laboratory certified by the SWRCB's Environmental Laboratory 
Accreditation Program (ELAP). 

The analytical test results must demonstrate that the local material: 

1. Is not a hazardous waste 
2. Has a pH above 5.0 
3. Has an average total lead concentration, based upon the 95 percent upper confidence limit, at or 

below 80 mg/kg 
4. Is free of possible contaminants identified in the local material plan 
5. Complies with the RWQCB's basin plan for the job site location 
6 Complies with the RWQCB's water quality objectives for the job site location 
 
6-1.03B(4)  Sample and Analysis 

Sample and analyze local material from a (1) noncommercial source or (2) a source not regulated under 
CA jurisdiction: 

1. Before bringing the local material to the job site 
2. As described in the local material plan 
3. Under US EPA Test Methods for Evaluating Solid Waste, Physical/Chemical Methods (SW-846) 
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The sample collection must be designed to generate a data set representative of the entire volume of 
proposed local material. 

Before excavating at (1) a noncommercial material source or (2) a source not regulated under CA 
jurisdiction, collect the minimum number of samples, and perform the minimum number of analytical tests 
for the corresponding maximum volume of local material as shown in the following table: 

Minimum Number of Samples and Analytical Tests for Local Material 

Maximum volume of imported 
borrow (cu yd) 

Minimum number of samples and analytical tests 

< 5,000 8 

5,000–10,000 
12 for the first 5,000 cu yd plus 1 for each additional 1,000 
cu yd or portion thereof 

10,000–20,000 
17 for the first 10,000 cu yd plus 1 for each additional 2,500 
cu yd or portion thereof 

20,000-40,000 
21 for the first 20,000 cu yd plus 1 for each additional 5,000 
cu yd or portion thereof 

40,000–80,000 
25 for the first 40,000 cu yd plus 1 for each additional 
10,000 cu yd or portion thereof 

> 80,000 
29 for the first 80,000 cu yd plus 1 for each additional 
20,000 cu yd or portion thereof 

 

Do not collect composite samples or mix individual samples to form a composite sample. 

Statistically analyze the samples’ laboratory results using the US EPA's ProUCL software to define 95 
percent upper confidence limit for the various contaminants of concern. All chemical analysis must be 
performed by a laboratory certified by the SWRCB's Environmental Laboratory Accreditation Program 
(ELAP). 

The analytical test results must demonstrate that the local material: 

1. Is not a hazardous waste 
2. Has a pH above 5.0 
3. Has an average total lead concentration, based upon the 95 percent upper confidence limit, at or 

below 80 mg/kg 
4. Is not contaminated with local material plan-identified constituents of concern at average 

concentrations (95 percent upper confidence limits) in excess of their respective commercial/industrial 
San Francisco Bay RWQCB environmental screening levels ESLs, except for arsenic. 

5. Does not contain any of the following compounds, chemicals, or elements at an estimated average 
concentration (95 percent upper confidence limit) above the maximum allowed concentration defined 
in the following table: 
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Compound/Chemical Maximum allowed concentration (mg/kg) 

Arsenic 11 

Barium 1500 

Benzene 1 

Beryllium 10 

Cadmium 10 

Chromium (total) 1000 

Cobalt 100 

Diesel 150 

Ethylbenzene 10 

Gasoline 500 

Mercury 10 

Motor oil 500 

Nickel 150 

Selenium 10 

Toluene 10 

Trichloroethene 1 

Vanadium 200 

Xylenes 10 

Zinc 600 

 

6-1.03C  Local Material Management 

Do not place local material until authorized. 

If the Engineer determines the appearance, odor, or texture of any delivered local material suggests 
possible contamination, sample and analyze the material. The sampling and analysis is change order 
work unless (1) hazardous waste is discovered or (2) the analytical test results indicate the material does 
not comply with section 6-1.03B(3). 

Dispose of noncompliant local material at an appropriately permitted CA Class I, CA Class II or CA Class 
III facility. You are the generator of noncompliant local materials. 

Replace the paragraphs of section 6-1.04C with: 

Buy America Requirements apply to iron or steel, manufactured products, and construction materials 
permanently incorporated into the project. 

Buy America requirements do not apply to the following: 

1. Tools and construction equipment used in performing the work 
2. Temporary work that is not incorporated into the finished project 

An article, materials, or supply to be permanently incorporated in the project should only be classified into 
one of the following categories: 

1. Iron or steel products 
2. Manufactured products 
3. Construction materials 
4. Excluded materials 

Excluded materials means cement and cementitious materials; aggregates such as stone, sand, or 
gravel; or aggregate binding agents or additives. 

Iron or Steel Products 



 

 

 

32 
 

All iron or steel products permanently incorporated into the project must be melted and manufactured in 
the United States except: 

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic 
production of the steel and iron materials [60 Fed Reg 15478 (03/24/1995)]; 

2. If the total combined cost of the materials produced outside the United States does not 
exceed the greater of 0.1 percent of the total contract amount or $2,500, materials produced 
outside the United States may be used if authorized. 

Iron or steel products are defined as articles, materials, or supplies that consist wholly or predominantly of 
iron or steel or a combination of both. 

For a product to be considered to consist predominantly of iron or steel, or a combination of both means 
the cost of the iron or steel content of the product exceeds 50 percent of the total cost of all its 
components. The cost of iron or steel is the cost of the iron or steel mill products (such as bar, billet, slab, 
wire, plate, or sheet), castings, or forgings utilized in the manufacture of the product and a good faith 
estimate of the cost of iron or steel components. 

Furnish iron or steel products to be incorporated into the work with certificates of compliance and certified 
mill test reports. Mill test reports must indicate where the iron or steel were melted and manufactured. All 
melting and manufacturing processes for these materials, including an application of a coating, must 
occur in the United States. Coating includes all processes that protect or enhance the value of the 
material to which the coating is applied. 

Certificates of compliance and mill test reports must be provided to the Engineer for approval on all 
furnished steel and iron materials delivered to the job site. A clear chain of custody record must be 
provided to the Engineer for approval showing where the steel and iron were melted and manufactured to 
demonstrate compliance. Corresponding mill tags must be secured and intact upon delivered product and 
verified by the Engineer upon delivery before use or installation can occur.  

[Delete the paragraph below if not applicable] 

The following iron or steel products have received an approved Buy America waiver for this project and 
are therefore not subject to Buy America requirements: 

1.   
2.     

Manufactured Products 

All manufactured products permanently incorporated into the project must be manufactured in the United 
States.  

Manufactured products are defined as articles, materials, or supplies that have been: 

1. Processed into a specific form and shape; or 
2. Combined with other articles, materials, or supplies to create a product with different 

properties than the individual articles, materials, or supplies. 

Manufacturer, in the case of manufactured products, means the entity that performs the final 
manufacturing process by bringing individual elements together that produces a manufactured product. 

If an item is classified as an iron or steel product, a construction material, or an excluded material, then it 
is not a manufactured product. However, an article, material, or supply classified as a manufactured 
product may include components that are iron or steel products, construction materials, or excluded 
materials. 

Iron or steel used in precast concrete manufactured products or Intelligent Transportation Systems (ITS) 
must meet the requirements of Iron or Steel Products regardless of the amount used. 
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Iron and steel used in other manufactured products must meet the requirements of section Iron or Steel 
Products if the cost of steel and iron components is 50 percent or more of the total cost of the 
manufactured product. 

Furnish manufactured products to be permanently incorporated into the work with certificates of 
compliance with each project delivery. The manufacturer's certificate of compliance must identify where 
the manufacturing occurred and attest specifically to Buy America compliance. 

[Delete the paragraph below if not applicable] 

The following manufactured products have received an approved Buy America waiver for this project and 
are therefore not subject to Buy America requirements: 

1.    

2.    

Construction Materials 

Construction materials permanently incorporated into the project must be manufactured as defined in 2 
CFR 184.6 in the United States. 

Buy America requirements apply to the following construction materials that are or consist primarily of: 

1. Non-ferrous metals 
2. Plastic and polymer-based products such as: 

2.1 Polyvinylchloride 
2.2 Composite Building Materials 

3. Glass 
4. Fiber optic cable (including drop cable) 
5. Optical fiber 
6. Lumber 
7. Engineered wood 
8. Drywall 

Minor additions of articles, materials, supplies, or binding agents to these construction materials do not 
change the categorization of the construction material. 

Furnish construction materials to be incorporated into the work with certificates of compliance with each 
project delivery. The manufacturer’s certificate of compliance must identify where the construction 
material was manufactured and attest specifically to Buy America compliance. 

[Delete the paragraph below if not applicable] 

The following construction materials have received an approved Buy America waiver for this project and 
are therefore not subject to Buy America requirements: 

1.    
2.    

Buy America Waiver for De Minimis Cost for Manufactured Products and Construction Materials 

A De Minimis Cost Waiver can waive the application of FHWA’s Buy America requirements for 
manufactured products and construction materials under a single project when the total value of non-
compliant manufactured products and construction materials is no more that the lesser of $1,000,000 or 5 
percent of the total applicable material costs for the project. 

The percent threshold is calculated based on the following formula: 

X = NC / TA 
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where: 

X = percent threshold 

NC = total value of non-compliant manufactured products and construction material 

TA = total applicable project costs (iron or steel products, manufactured products, and 
construction materials; does not include excluded materials) 

This threshold is based on the actual cost of the iron or steel products, manufactured products, and 
construction materials, not the anticipated cost of those materials. Compliant and non-compliant Agency 
Furnished Materials for the project must be accounted for in a De Minimis Cost Waiver Worksheet 
calculation, if provided by the Local Agency. 

Provide copies of invoices for the actual costs of materials including transportation to the project site. 

In applying a De Minimum Cost Waiver, total cost of non-compliant construction materials and 
manufactured products does not include the cost of any products subject to a separate Buy America 
waiver. 

If De Minimis Cost Waiver Worksheet calculation for materials subject to Buy America is not submitted, 
the Local Agency may: 

1. Withhold from the next progress payment 

2. Reject your request for a De Minimis Costs waiver for non-compliant construction materials or 
manufactured products 

Replace 5th paragraph section 6-2.01A: 

The Department uses a Quality Assurance Program (QAP) to ensure a material is produced to comply 
with the Contract. The Local Agency may examine the records and reports of tests the prime contractor 
performs if they are available at the job site. Schedule work to allow time for QAP. For a copy of the 
manual, contact the Department. 

Add to section 6-2.03A: 

The Department may use multiple acceptance methods for a material.  

Specifications in sections titled "Department Acceptance" do not include all requirements on which the 
Department makes its acceptance.  

The Department may inspect, sample, and test materials for compliance with the Contract at any time.  

Allow the Department to record, including photograph and video, to ensure a material is produced to 
comply with the Contract.  

You may examine the records and reports of tests the Department performs if they are available at the 
job site.  

Schedule work to allow time for the Department's QAP (inspection, sampling, testing, etc.)  

The Department deducts testing costs for work that does not comply with the Contract.  

The Department may retest material previously tested and authorized for use. If the Department notifies 
you of a retest, furnish resources for retesting. 

Remove from the site all rejected materials brought to, or incorporated in, the work. Do not propose to 
use the rejected materials again. All work that has been rejected must be remedied, or removed and 
replaced, in an acceptable manner at your expense. If you fail to comply within 48 hours or to make 
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satisfactory progress in so doing, the County may remove rejected materials, or rejected work and deduct 
and retain the costs from any payments due or to become due. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

 

Replace section 7-1.02J with: 

COUNTY EQUAL OPPORTUNITY EMPLOYMENT CONTRACT COMPLIANCE DEFINITIONS AND 
PROVISIONS. 

The Contractor shall not discriminate against any employee or applicant for employment because of race, 
color, religion, national origin, ancestry, physical or mental disability, medical condition (cancer related), 
marital status, pregnancy, gender, sexual orientation, age (over 18), veteran status or any other non-merit 
factor unrelated to job duties. Such action shall include, but not be limited to the following: employment, 
upgrading, demotion or transfer, recruitment, advertising, layoff or termination, rates of pay or other forms 
of compensation, and selection of training including apprenticeship. The Contractor agrees to post in 
conspicuous places available to employees and applicants for employment, notices setting forth the 
provisions of this non-discrimination clause. 

In the event of the Contractor's non-compliance with the non-discrimination clauses of this Contract or 
with any of the said rules, regulations or orders, this Contractor may be declared ineligible for further 
contracts with the County. 

For all contracts in excess of $50,000.00 where the Contractor employs at least 15 employees, the 
Department will require the inclusion of the following equal opportunity clauses as a condition of the 
Contract: 

1. The Contractor shall state that it is an equal opportunity employer in all solicitations or advertisements 
for employees placed by or on behalf of the Contractor, and ensure that all qualified applicants will 
receive consideration for employment without regard to race, color, religion, national origin, ancestry, 
physical or mental disability, medical condition (cancer related), pregnancy, marital status, gender, 
sexual orientation, age (over 18), veteran status or any other non-merit factor unrelated to job duties. 

2. All County contracts must comply with the non-discrimination requirements of both the State and 
Federal governments. Certain specific projects conducted under State and/or Federal oversight may 
have additional definitions and requirements. 

3. If applicable according to the contract-funding source, the Contractor will comply with all of the rules, 
regulations and orders of the Secretary of Labor, which include furnishing required information and 
report. 

 

Replace the second paragraph of section 7-1.02K(2) with: 

The general prevailing wage rates and any applicable changes to these wage rates are available from the 
Department of Industrial Relations' website. 

Add to section 7-1.02K(2): 

Pay travel and subsistence payments to each worker needed to execute the work, as such travel and 
subsistence are defined in the applicable collective bargaining agreements. (Labor Code § 1773.8) 
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Add to section 7-1.02K(2): 

 
FEDERAL MINIMUM WAGE RATES 

 
GENERAL DECISION:  CA20260018 01/30/2026 

The Federal Minimum Wage Rates General Decision: CA20260018 01/30/2026 is hereby incorporated 
into the Contract found in Book 1 of 2 Bid Book. 

Add to section 7-1.02K(3): 

Submit electronic certified payroll records required under California Labor Code Section 1776 to the 
Labor Commissioner pursuant to California Code of Regulations Chapter 8, Section 16404. 

Replace the 12th paragraph in section 7-1.03 with: 

The Engineer may order or consent to your request to open a completed or partially completed portion of 
work for public use. You will not be compensated for any delay to your construction activities caused by 
the public. This does not relieve you from any other contractual responsibility. Opening the work to traffic 
does not automatically deem it complete and acceptable per the contract documents. 

Add to section 7-1.03: 

Normal working hours are 7:30 AM to 5:00 PM Monday through Friday. All work involving heavy 
equipment or traffic control must be done between 8:30 AM and 4:30 PM unless otherwise specified.  

 
 

Replace section 7-1.06 with: 

7-1.06 INSURANCE 

7-1.06A General 

Nothing in the Contract is intended to establish a standard of care owed to any member of the public or to 
extend to the public the status of a third-party beneficiary for any of these insurance specifications. 

7-1.06B Casualty Insurance 

Obtain and maintain insurance on all of your operations with companies acceptable to the County as 
follows: 

1. Keep all insurance in full force and effect from the start of the work through Contract acceptance. 
2. Maintain completed operations coverage with a carrier acceptable to the County through the 

expiration of the patent deficiency in construction statute of repose set forth in Civ Pro Code§ 337.1. 
3. All insurance must be with an insurance company with a rating from A.M. Best Financial Strength 

Rating of A- or better and a Financial Size Category of VII or better. 

If you utilize one or more subcontractors in the performance of this Contract, obtain and maintain 
Independent Contractor’s Insurance for each subcontractor or provide evidence of insurance coverage for 
each subcontractor equivalent to that required. 

7-1.06C Workers' Compensation and Employer's Liability Insurance 

Under Labor Code § 1860, secure the payment of worker's compensation under Labor Code § 3700.  

Submit to the Department the following certification before performing the work (Labor Code § 1861): 

I am aware of the provisions of Section 3700 of the Labor Code which require every employer to 
be insured against liability for workers' compensation or to undertake self-insurance in 
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accordance with the provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this contract. 

Contract signing constitutes your submittal of this certification.  

Provide Employer's Liability Insurance in amounts not less than: 

1. $1,000,000 for each accident for bodily injury by accident 
2. $1,000,000 policy limit for bodily injury by disease 
3. $1,000,000 for each employee for bodily injury by disease 

overage shall contain a waiver of subrogation in favor of the County, including its officers, directors, 
agents, and employees. 

If there is an exposure of injury to your employees under the US Longshoremen's and Harbor Workers' 
Compensation Act, the Jones Act, or under laws, regulations, or statutes applicable to maritime 
employees, coverage must be included for such injuries or claims. 

7-1.06D Liability Insurance 7-1.06D(1) General 

Evidence General Liability and Umbrella or Excess Liability Insurance covering all operations by or on 
behalf of you providing insurance for bodily injury liability, property damage liability, and personal and 
advertising injury for the limits outlined in 7-1.06D(2). Coverage must extend to premises, operations and 
mobile equipment, personal and advertising injury, products and completed operations, and contractual 
liability. Coverage shall not contain a cross-suits exclusion barring coverage for a suit brought by or 
between County and another Insured in the policy. Coverage shall also not contain an exclusion for 
explosion, collapse and underground hazards. Such policies must contain an annual reinstatement of 
limits during construction operations. 

7-1.06D(2) Liability Limits/Additional Insureds 

The County of Santa Cruz requires Contractors to provide a copy of their insurance certificate with the 
information and limits outlined below: 

1. Include Contractor/vendor name and current address. 
2. General Liability (Comprehensive or Commercial Liability) Coverage 

2.1 $2,000,000 combined single limit required 
2.2 $2,000,000 Products – Comp./Op. Agg. required 
2.3 Damage to Rented Premises – required coverage 
2.4 Medical Expenses (bodily injury) – required coverage 
2.5 Personal & Adv. Injury – required coverage 
2.6 General Aggregate – required coverage 
2.7 The box for ‘Occur’ should be checked 

3. Automobile Liability Coverage 
3.1 Required unless the Contractor does not drive a vehicle in conjunction with any part of the 

performance of the contract and certifies to this fact 
3.2 $1,000,000 combined single limit (minimum requirement) 
3.3 ‘Any Auto’ selection preferred 

4. Workers Compensation (see section 7-1.06C) 
5. Additional Insurances 

5.1 Professional Liability (required for professional services; recommended coverage for other 
services) $1,000,000 combined single limit (minimum requirement when required) 

6. Umbrella Liability  
7. All policies of Comprehensive or Commercial General Liability shall be endorsed to contain the 

following clause: 
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“*County, its officials, employees, agents and volunteers as additional insureds with respect to liability 
arising out of the work or operations and activities performed by or on behalf of ‘CONTRACTOR’, 
including materials, parts or equipment furnished in connection with such work or operations.” 

Endorsements shall be at least as broad as ISO Form CG 20 10 11 85, or both CG 20 10 10 01 and 
CG 20 37 10 01, covering both ongoing operations and products and completed operations. 

8. All required insurance policies shall be endorsed to contain the following clause: 

“This insurance shall not be canceled until after thirty (30) days’ prior written notice (10 days for 
nonpayment of premium) has been given to *County.” 

9. County must be named as certificate holder. Correct address must also be entered, along with room 
number. 

The limits of liability must be at least the values shown in the following table: 

Total bid For Each 
Occurrence a 

Aggregate for 
products/completed 

operation 

General 
aggregate b 

Umbrella or 
excess liability c 

< $1,000,000 $2,000,000 $2,000,000 $2,000,000 $5,000,000 

> $1,000,000 
<$10,000,000 

$2,000,000 $2,000,000 $2,000,000 $10,000,000 

> $10,000,000 
< $25,000,000 

 

$2,000,000 $2,000,000 $4,000,000 $15,000,000 

> $25,000,000 $2,000,000 $2,000,000 $4,000,000 $25,000,000 
a combined single limit for bodily injury and property damage. This limit must apply separately to your 
work under this Contract.  

b This limit must apply separately to your work under this Contract.  

c The umbrella or excess policy must contain a clause stating that it takes effect (drops down) in the event 
the primary limits are impaired or exhausted. The required umbrella liability limits are separate from and in 
addition to the required general liability limits. The umbrella or excess policies shall not contain exclusions 
barring follow-form coverage for required coverages in this specification. 

7-1.06D(3) Contractor's Insurance -Waiver of Subrogation 

The policy must stipulate that coverage contains a waiver of subrogation in favor of the State, including its 
officers, directors, agents (excluding agents who are design professionals), and employees. 

7-1.0D(4) Contractor's Insurance - Separation of Insureds 

The policy must stipulate that coverage shall apply separately to each insured against whom claim is 
made or suit is brought, except with respect to the limits of the insurer's liability. 

7-1.0E Automobile Liability Insurance  

Coverage shall be provided per section 7-1.06D(2). 

7-1.0F Policy Forms, Endorsements, and Certificates 

Coverage shall be provided per section 7-1.06D(2). 

7-1.0G Deductibles 

Pay all deductibles and self-insured retentions (SIR) within 5 working days. 

7-1.0H Enforcement 
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The Department may assure your compliance with your insurance obligations. Ten days before an 
insurance policy lapses, expires, or is canceled during the Contract period you must submit to the 
Department evidence of renewal through a binder or specimen copies of such policies or complete 
replacement of the policy. 

If you fail to maintain any required insurance coverage, the Department may maintain this coverage and 
withhold or charge the expense to you or terminate your control of the work. 

Any failure to comply with the reporting provisions of your policy shall not affect coverage provided to the 
County, including its officers, directors, agents (excluding agents who are design professionals), and 
employees. 

You are not relieved of your duties and responsibilities to indemnify, defend, and hold harmless the 
County, its officers, agents, and employees by the Department's acceptance of insurance policies and 
certificates. 

The minimum insurance coverage amounts do not relieve you for liability in excess of such coverage, nor 
do they preclude the County from taking other actions available to it, including the withholding of funds 
under this Contract. 

7-1.0I Self-Insurance 

Self-insurance programs and self-insured retentions in insurance policies are subject to separate annual 
review and approval by the County. 

If you use a self-insurance program or self-insured retention, you must provide the County with the same 
protection from liability and defense of suits as would be afforded by first-dollar insurance. Execution of 
the Contract is your acknowledgment that you will be bound by all laws as if you were an insurer as 
defined under Ins Code § 23 and that the self-insurance program or self-insured retention shall operate 
as insurance as defined under Ins Code § 22. 
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Replace section 7-1.11B with:  

 

FORM FHWA-1273 REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONTRACTS  
 
Form FHWA-1273 is hereby incorporated into the Contract found in Book 1 of 2 Bid Book without 
modification, excluding ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR 
APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD 
CONTRACTS.  
 

Replace section 7-1.11C with: 

To comply with Section II, "Nondiscrimination," of "Required Contract Provisions Federal-Aid Construction 
Contracts," the following are for female and minority utilization goals for Federal-aid construction 
contracts and subcontracts that exceed $10,000: 

The nationwide goal for female utilization is 6.9 percent. 

The goals for minority utilization [45 Fed Reg 65984 (10/3/1980)] are as follows: 

MINORITY UTILIZATION GOALS 

 

Economic Area 
Goal 
(Percent) 

 
174 

Redding CA: 
Non-SMSA (Standard Metropolitan Statistical Area) Counties: 
CA Lassen; CA Modoc; CA Plumas; CA Shasta; CA Siskiyou; CA Tehama 

 
6.8 

 
175 

Eureka, CA 
Non-SMSA Counties: 
CA Del Norte; CA Humboldt; CA Trinity 

 
6.6 

 San Francisco-Oakland-San Jose, CA:  
 
28.9 
 
25.6 
 

 
19.6 
 
14.9 

 
9.1 
 
17.1 
 
23.2 

 SMSA Counties: 

 7120 Salinas-Seaside-Monterey, CA 

 CA Monterey 

 7360 San Francisco-Oakland 

 CA Alameda; CA Contra Costa; CA Marin; CA San Francisco; CA San Mateo 

 7400 San Jose, CA 

176 
CA Santa Clara, CA 
7485 Santa Cruz, CA 

 CA Santa Cruz 

 7500 Santa Rosa 

 CA Sonoma 

 8720 Vallejo-Fairfield-Napa, CA 

 CA Napa; CA Solano 

 Non-SMSA Counties: 

 CA Lake; CA Mendocino; CA San Benito 

 
 

177 

Sacramento, CA: 
SMSA Counties: 
6920 Sacramento, CA 
CA Placer; CA Sacramento; CA 
Yolo Non-SMSA Counties 
CA Butte; CA Colusa; CA El Dorado; CA Glenn; CA Nevada; CA Sierra; CA Sutter; CA 
Yuba 

 
 
16.1 
 
14.3 
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 Stockton-Modesto, CA:  
 SMSA Counties:  
 5170 Modesto, CA 12.3 

178 
CA Stanislaus 
8120 Stockton, CA 

 
24.3 

 CA San Joaquin  
 Non-SMSA Counties 19.8 

 CA Alpine; CA Amador; CA Calaveras; CA Mariposa; CA Merced; CA Tuolumne  

 Fresno-Bakersfield, CA  
 SMSA Counties:  
179 0680 Bakersfield, CA 19.1 

 CA Kern  
 2840 Fresno, CA 26.1 

 CA Fresno 
Non-SMSA Counties: 
CA Kings; CA Madera; CA Tulare 

 
23.6 

 Los Angeles, CA:  
 
11.9 
 
28.3 

 
21.5 
 
19.0 
 
19.7 

 
24.6 

 SMSA Counties: 

 0360 Anaheim-Santa Ana-Garden Grove, CA 

 CA Orange 

 4480 Los Angeles-Long Beach, CA 

 CA Los Angeles 

180 
6000 Oxnard-Simi Valley-Ventura, CA 
CA Ventura 

 6780 Riverside-San Bernardino-Ontario, CA 

 CA Riverside; CA San Bernardino 

 7480 Santa Barbara-Santa Maria-Lompoc, CA 

 CA Santa Barbara 

 Non-SMSA Counties 

 CA Inyo; CA Mono; CA San Luis Obispo 

 San Diego, CA:  
 
16.9 
 
18.2 

 SMSA Counties 

181 
7320 San Diego, CA 
CA San Diego 

 Non-SMSA Counties 

 CA Imperial 

 

For the last full week July during which work is performed under the contract, you and each non 
material-supplier subcontractor with a subcontract of $10,000 or more must complete Form FHWA 
PR-1391 (Appendix C to 23 CFR 230). Submit the forms by August 15. 

 

Replace section 7-1.11D with: 

 

7-1.11D FEDERAL TRAINEE PROGRAM  

For the Federal training program, the number of trainees or apprentices is 0.  

This section applies if a number of trainees or apprentices is shown on the Notice of Bidders.  
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As part of the prime contractor’s equal opportunity affirmative action program, provide on-the-job training 
to develop full journeymen in the types of trades or job classifications involved.  

The prime contractor has primary responsibility for meeting this training requirement.  

If the prime contractor subcontracts a contract part, they shall determine how many trainees or 
apprentices are to be trained by the subcontractor. Include these training requirements in each 
subcontract.  

Where feasible, 25 percent of apprentices or trainees in each occupation must be in their 1st year of 
apprenticeship or training.  

Distribute the number of apprentices or trainees among the work classifications on the basis of the prime 
contractor’s needs and the availability of journeymen in the various classifications within a reasonable 
recruitment area.  

Before starting work, the prime contractor shall submit to the County:  

1. Number of apprentices or trainees to be trained for each classification  
2. Training program to be used  
3. Training starting date for each classification  

The prime contractor shall obtain the County of approval for this submitted information before the prime 
contractor starts work. The County of credits the prime contractor for each apprentice or trainee the prime 
contractor employs on the job who is currently enrolled or becomes enrolled in an approved program.  

The primary objective of this section is to train and upgrade minorities and women toward journeyman 
status. The prime contractor shall make every effort to enroll minority and women apprentices or trainees, 
such as conducting systematic and direct recruitment through public and private sources likely to yield 
minority and women apprentices or trainees, to the extent they are available within a reasonable 
recruitment area and show that they have made the efforts. In making these efforts, the prime contractor 
shall not discriminate against any applicant for training.  

The prime contractor shall not employ as an apprentice or trainee an employee:  

1. In any classification in which the employee has successfully completed a training course leading 
to journeyman status or in which the employee has been employed as a journeyman  

2. Who is not registered in a program approved by the US Department of Labor, Bureau of 
Apprenticeship and Training  

The prime contractor shall ask the employee if the employee has successfully completed a training 
course leading to journeyman status or has been employed as a journeyman. The prime contractor’s 
records must show the employee's answers to the questions.  

In the training program, the prime contractor shall establish the minimum length and training type for each 
classification. The County of and FHWA approves a program if one of the following is met:  

1. It is calculated to: 

• Meet the equal employment opportunity responsibilities  

• Qualify the average apprentice or trainee for journeyman status in the classification involved 
by the end of the training period  

2. It is registered with the U.S. Department of Labor, Bureau of Apprenticeship and Training, and it 
is administered in a way consistent with the equal employment responsibilities of Federal-aid 
highway construction contracts  

The prime contractor shall obtain the State's approval for their training program before they start work 
involving the classification covered by the program.  
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The prime contractor shall provide training in the construction crafts, not in clerk-typist or secretarial-type 
positions. Training is allowed in lower-level management positions such as office engineers, estimators, 
and timekeepers if the training is oriented toward construction applications. Training is allowed in the 
laborer classification if significant and meaningful training is provided and approved by the division office. 
Off-site training is allowed if the training is an integral part of an approved training program and does not 
make up a significant part of the overall training.  

The County of reimburses the prime contractor 80 cents per hour of training given an employee on this 
contract under an approved training program:  

1. For on-site training  
2. For off-site training if the apprentice or trainee is currently employed on a Federal-aid project and 

prime contractor does at least one of the following:  
a) Contribute to the cost of the training  
b) Provide the instruction to the apprentice or trainee  
c) Pay the apprentice's or trainee's wages during the off-site training period  

3. If the prime contractor complies with this section.  

Each apprentice or trainee must:  

1. Begin training on the project as soon as feasible after the start of work involving the apprentice's 
or trainee's skill  

2. Remain on the project as long as training opportunities exist in the apprentice's or trainee's work 
classification or until the apprentice or trainee has completed the training program  

Furnish the apprentice or trainee a:  

1. Copy of the training plan approved by the U.S, Department of Labor or a training plan for trainees 
approved by both Caltrans and FHWA  

2. Certification showing the type and length of training satisfactorily completed  

Maintain records and submit reports documenting contractor’s performance under this section. 

 

Add Section 7-1.11E  

TITLE VI ASSURANCES: 

The U.S. Department of Transportation Order No.1050.2A requires all federal-aid Department of 
Transportation contracts between an agency and a contractor to contain Appendix A and E.  

APPENDIX A 

During the performance of this Agreement, the contractor, for itself, its assignees and successors in 
interest (hereinafter collectively referred to as CONTRACTOR) agrees as follows: 

a) Compliance with Regulations: CONTRACTOR shall comply with the regulations relative to 
nondiscrimination in federally assisted programs of the Department of Transportation, Title 49, 
Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter 
referred to as the REGULATIONS), which are herein incorporated by reference and made a part 
of this agreement. 

b) Nondiscrimination: CONTRACTOR, with regard to the work performed by it during the 
AGREEMENT, shall not discriminate on the grounds of race, color, sex, national origin, religion, 
age, or disability in the selection and retention of sub-applicants, including procurements of 
materials and leases of equipment. CONTRACTOR shall not participate either directly or 
indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including 
employment practices when the agreement covers a program set forth in Appendix B of the 
Regulations. 
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c) Solicitations for Sub-agreements, Including Procurements of Materials and Equipment: In all 
solicitations either by competitive bidding or negotiation made by CONTRACTOR for work to be 
performed under a Sub- agreement, including procurements of materials or leases of equipment, 
each potential sub-applicant or supplier shall be notified by CONTRACTOR of the 
CONTRACTOR’S obligations under this Agreement and the Regulations relative to 
nondiscrimination on the grounds of race, color, or national origin. 

d) Information and Reports: CONTRACTOR shall provide all information and reports required by the 
Regulations, or directives issued pursuant thereto, and shall permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the recipient or 
FHWA to be pertinent to ascertain compliance with such Regulations or directives. Where any 
information required of CONTRACTOR is in the exclusive possession of another who fails or 
refuses to furnish this information, CONTRACTOR shall so certify to the recipient or FHWA as 
appropriate, and shall set forth what efforts CONTRACTOR has made to obtain the information. 

e) Sanctions for Noncompliance: In the event of CONTRACTOR’s noncompliance with the 
nondiscrimination provisions of this agreement, the recipient shall impose such agreement 
sanctions as it or the FHWA may determine to be appropriate, including, but not limited to: 

i. withholding of payments to CONTRACTOR under the Agreement within a reasonable 
period of time, not to exceed 90 days; and/or 

ii. cancellation, termination or suspension of the Agreement, in whole or in part. 
f) Incorporation of Provisions: CONTRACTOR shall include the provisions of paragraphs (1) 

through (6) in every sub-agreement, including procurements of materials and leases of 
equipment, unless exempt by the Regulations, or directives issued pursuant thereto. 

CONTRACTOR shall take such action with respect to any sub-agreement or procurement as the recipient 
or FHWA may direct as a means of enforcing such provisions including sanctions for noncompliance, 
provided, however, that, in the event CONTRACTOR becomes involved in, or is threatened with, litigation 
with a sub-applicant or supplier as a result of such direction, CONTRACTOR may request the recipient 
enter into such litigation to protect the interests of the State, and, in addition, CONTRACTOR may 
request the United States to enter into such litigation to protect the interests of the United States. 

APPENDIX E 

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest 
(hereinafter referred to as the “contractor”) agrees to comply with the following non-discrimination statutes 
and authorities, including, but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), prohibits discrimination on the basis 
of sex; 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 U.S.C. § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs 
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or activities” to include all of the programs or activities of the Federal-aid recipients, sub-recipients 
and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination of the basis of 
disability in the operation of public entities, public and private transportation systems, places of 
public accommodation, and certain testing entities (42 U.S.C. §§ 12131 – 12189) as implemented 
by Department of Transportation regulations 49 C.F.R. parts 37 and 38; 

• The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 

Add section 7-1.12: 

7-1.12 PROHIBITION OF CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE 
EQUIPMENT AND SERVICES  

In response to significant national security concerns, the agency shall check the prohibited vendor list 
before making any telecommunications and video surveillance purchase because recipients and 
subrecipients of federal funds are prohibited from obligating or expending loan or grant funds to:  

• Procure or obtain;  

• Extend or renew a contract to procure or obtain; or  

• Enter into a contract (or extend or renew a contract) to procure or obtain equipment, services, or 
systems that uses covered telecommunications equipment or services as a substantial or 
essential component of any system, or as critical technology as part of any system.  

 

The prohibited vendors (and their subsidiaries or affiliates) are:  

• Huawei Technologies Company;  

• ZTE Corporation;  

• Hytera Communications Corporation;  

• Hangzhou Hikvision Digital Technology Company;  

• Dahua Technology Company; and  

• Subsidiaries or affiliates of the above-mentioned companies.  
 

In implementing the prohibition, the agency administering loan, grant, or subsidy programs shall prioritize 
available funding and technical support to assist affected businesses, institutions and organizations as is 
reasonably necessary for those affected entities to transition from covered communications equipment 
and services, to procure replacement equipment and services, and to ensure that communications 
service to users and customers is sustained.  

The contractors should furnish telecommunications and video surveillance equipment with a certificate of 
compliance. The certificate must state telecommunications and video surveillance equipment was not 
procured or obtained from manufacturers identified in the above list. 

Add section 7-1.13: 
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7-1.13 ADDITIONAL FEMA REQUIRMENTS 

7-1.13A General 

Section 7-1.13 applies to FEMA funded contracts to comply with the required provisions set forth under 2 
C.F.R. Part 200. 

7-1.13B Equal Employment Opportunity 

During the performance of this contract, the contractor agrees as follows:  

(1) The contractor will not discriminate against any employee or applicant for employment because of race, 
color, religion, sex, sexual orientation, gender identity, or national origin. The contractor will take 
affirmative action to ensure that applicants are employed, and that employees are treated during 
employment without regard to their race, color, religion, sex, sexual orientation, gender identity, or 
national origin. Such action shall include, but not be limited to the following: 
 
Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship. The contractor agrees to post in conspicuous places, available to employees and 
applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination 
clause. 
 

(2) The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 
contractor, state that all qualified applicants will receive consideration for employment without regard 
to race, color, religion, sex, sexual orientation, gender identity, or national origin.  
 

(3) The contractor will not discharge or in any other manner discriminate against any employee or applicant 
for employment because such employee or applicant has inquired about, discussed, or disclosed the 
compensation of the employee or applicant or another employee or applicant. This provision shall not 
apply to instances in which an employee who has access to the compensation information of other 
employees or applicants as a part of such employee's essential job functions discloses the 
compensation of such other employees or applicants to individuals who do not otherwise have access 
to such information, unless such disclosure is in response to a formal complaint or charge, in 
furtherance of an investigation, proceeding, hearing, or action, including an investigation conducted by 
the employer, or is consistent with the contractor's legal duty to furnish information. 
 

(4) The contractor will send to each labor union or representative of workers with which he has a collective 
bargaining agreement or other contract or understanding, a notice to be provided advising the said 
labor union or workers' representatives of the contractor's commitments under this section, and shall 
post copies of the notice in conspicuous places available to employees and applicants for employment. 
 

(5) The contractor will comply with all rules, regulations, and relevant orders of the Secretary of Labor. 
 

(6) The contractor will furnish all information and reports required by orders of the Secretary of Labor, or 
pursuant thereto, and will permit access to their books, records, and accounts by the administering 
agency and the Secretary of Labor for purposes of investigation to ascertain compliance with such 
rules, regulations, and orders. 
 

(7) In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract or 
with any of the said rules, regulations, or orders, this contract may be canceled, terminated, or 
suspended in whole or in part and the contractor may be declared ineligible for further Government 
contracts or federally assisted construction contracts in accordance with procedures authorized by rule, 
regulation, or order of the Secretary of Labor, or as otherwise provided by law, and such other sanctions 
may be imposed and remedies invoked as provided by rule, regulation, or order of the Secretary of 
Labor, or as otherwise provided by law. 
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(8) The contractor will include the portion of the sentence immediately preceding paragraph (1) and the 

provisions of paragraphs (1) through (8) in every subcontract or purchase order unless exempted by 
rules, regulations, or orders of the Secretary of Labor issued, so that such provisions will be binding 
upon each subcontractor or vendor. The contractor will take such action with respect to any subcontract 
or purchase order as the administering agency may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: 
 
Provided, however, that in the event a contractor becomes involved in, or is threatened with, litigation 
with a subcontractor or vendor as a result of such direction by the administering agency, the contractor 
may request the United States to enter into such litigation to protect the interests of the United States. 
 
The applicant further agrees that it will be bound by the above equal opportunity clause with respect to 
its own employment practices when it participates in federally assisted construction work: Provided, 
that if the applicant so participating is a state or local government, the above equal opportunity clause 
is not applicable to any agency, instrumentality or subdivision of such government which does not 
participate in work on or under the contract. 
 
The applicant agrees that it will assist and cooperate actively with the administering agency and the 
Secretary of Labor in obtaining the compliance of contractors and subcontractors with the equal 
opportunity clause and the rules, regulations, and relevant orders of the Secretary of Labor, that it will 
furnish the administering agency and the Secretary of Labor such information as they may require for 
the supervision of such compliance, and that it will otherwise assist the administering agency in the 
discharge of the agency's primary responsibility for securing compliance. 
 

 

7-1.13C Contract Work Hours and Safety Standards Act 

Compliance with the Contract Work Hours and Safety Standards Act.  

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work 
which may require or involve the employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on such work to work in excess 
of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not 
less than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in 
such workweek.  
 
(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause 
set forth in paragraph (b)(1) of this section the contractor and any subcontractor responsible therefor 
shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for the District of Columbia or a territory, to 
such District or to such territory), for liquidated damages. Such liquidated damages shall be computed 
with respect to each individual laborer or mechanic, including watchmen and guards, employed in 
violation of the clause set forth in paragraph (b)(1) of this section, in the sum of $27 for each calendar 
day on which such individual was required or permitted to work in excess of the standard workweek of 
forty hours without payment of the overtime wages required by the clause set forth in paragraph (b)(1) 
of this section.  
 
(3) Withholding for unpaid wages and liquidated damages. The County of Santa Cruz shall upon its 
own action or upon written request of an authorized representative of the Department of Labor withhold 
or cause to be withheld, from any moneys payable on account of work performed by the contractor or 
subcontractor under any such contract or any other federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, 
which is held by the same prime contractor, such sums as may be determined to be necessary to satisfy 
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any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided 
in the clause set forth in paragraph (b)(2) of this section.  
 
(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth 
in paragraph (b)(1) through (4) of this section and also a clause requiring the subcontractors to include 
these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance 
by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (b)(1) through 
(4) of this section. 

7-1.13D Suspension and Debarment 

This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. As such, the 
contractor is required to verify that none of the contractor’s principals (defined at 2 C.F.R. § 180.995) or its 
affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) or disqualified 
(defined at 2 C.F.R. § 180.935).  
 
The contractor must comply with 2 C.F.R. pt. 180, subpart C and2 C.F.R. pt. 3000, subpart C, and must 
include a requirement to comply with these regulations in any lower tier covered transaction it enters into.  
 
This certification is a material representation of fact relied upon by County of Santa Cruz. If it is later 
determined that the contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, 
subpart C, in addition to remedies available to County of Santa Cruz, the Federal Government may pursue 
available remedies, including but not limited to suspension and/or debarment.  
 
The bidder or proposer agrees to comply with the requirements of2 C.F.R. pt. 180, subpart C and 2 C.F.R. 
pt. 3000, subpart C while this offer is valid and throughout the period of any contract that may arise from 
this offer. The bidder or proposer further agrees to include a provision requiring such compliance in its lower 
tier covered transactions. 

7-1.13E Procurement of Recovered Materials 

1. In the performance of this contract, the Contractor shall make maximum use of products containing 
recovered materials that are EPA-designated items unless the product cannot be acquired 

i. Competitively within a timeframe providing for compliance with the contract performance 
schedule;  

ii. Meeting contract performance requirements; or  
iii. At a reasonable price.  

2. Information about this requirement, along with the list of EPA- designated items, is available at EPA’s 
Comprehensive Procurement Guidelines web site, https://www.epa.gov/smm/comprehensive- 
procurement-guideline-cpg-program.  

3. The Contractor also agrees to comply with all other applicable requirements of Section 6002 of the Solid 
Waste Disposal Act.  

7-1.13F Prohibition on Contracting for Covered Telecommunications Equipment or Services  

Prohibition on Contracting for Covered Telecommunications Equipment or Services. 

a) Definitions. As used in this clause, the terms backhaul; covered foreign country; covered 
telecommunications equipment or services; interconnection arrangements; roaming; substantial or 
essential component; and telecommunications equipment or services have the meaning as defined 
in FEMA Policy 405-143-1, Prohibitions on Expending FEMA Award Funds for Covered 
Telecommunications Equipment or Services (Interim), as used in this clause—  

b) Prohibitions.  
1) Section 889(b) of the John S. McCain National Defense Authorization Act for Fiscal Year 

2019, Pub. L. No. 115-232, and 2 C.F.R. § 200.216 prohibit the head of an executive 
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agency on or after Aug.13, 2020, from obligating or expending grant, cooperative 
agreement, loan, or loan guarantee funds on certain telecommunications products or from 
certain entities for national security reasons.  

2) Unless an exception in paragraph (c) of this clause applies, the contractor and its 
subcontractors may not use grant, cooperative agreement, loan, or loan guarantee funds 
from the Federal Emergency Management Agency to:  

i. Procure or obtain any equipment, system, or service that uses covered 
telecommunications equipment or services as a substantial or essential 
component of any system, or as critical technology of any system;  

ii. Enter into, extend, or renew a contract to procure or obtain any equipment, system, 
or service that uses covered telecommunications equipment or services as a 
substantial or essential component of any system, or as critical technology of any 
system;  

iii. Enter into, extend, or renew contracts with entities that use covered 
telecommunications equipment or services as a substantial or essential 
component of any system, or as critical technology as part of any system; or  

iv. Provide, as part of its performance of this contract, subcontract, or other 
contractual instrument, any equipment, system, or service that uses covered 
telecommunications equipment or services as a substantial or essential 
component of any system, or as critical technology as part of any system.  

c) Exceptions.  
1) This clause does not prohibit contractors from providing—  

i. A service that connects to the facilities of a third-party, such as backhaul, roaming, 
or interconnection arrangements; or  

ii. Telecommunications equipment that cannot route or redirect user data traffic or 
permit visibility into any user data or packets that such equipment transmits or 
otherwise handles.  

2) By necessary implication and regulation, the prohibitions also do not apply to:  
i. Covered telecommunications equipment or services that: 

1. Are not used as a substantial or essential component of any system; and  
2. Are not used as critical technology of any system.  

ii. Other telecommunications equipment or services that are not considered covered 
telecommunications equipment or services.  

d) Reporting requirement.  
1) In the event the contractor identifies covered telecommunications equipment or services 

used as a substantial or essential component of any system, or as critical technology as 
part of any system, during contract performance, or the contractor is notified of such by a 
subcontractor at any tier or by any other source, the contractor shall report the information 
in paragraph (d)(2) of this clause to the recipient or subrecipient, unless elsewhere in this 
contract are established procedures for reporting the information.  

2) The Contractor shall report the following information pursuant to paragraph (d)(1) of this 
clause:  

i. Within one business day from the date of such identification or notification: The 
contract number; the order number(s), if applicable; supplier name; supplier unique 
entity identifier (if known); supplier Commercial and Government Entity (CAGE) 
code (if known); brand; model number (original equipment manufacturer number, 
manufacturer part number, or wholesaler number); item description; and any 
readily available information about mitigation actions undertaken or 
recommended.  

ii. Within 10 business days of submitting the information in paragraph (d)(2)(i) of this 
clause: Any further available information about mitigation actions undertaken or 
recommended. In addition, the contractor shall describe the efforts it undertook to 
prevent use or submission of covered telecommunications equipment or services, 
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and any additional efforts that will be incorporated to prevent future use or 
submission of covered telecommunications equipment or services.  

(e) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (e), 
in all subcontracts and other contractual instruments. 

7-1.13G Domestic Preferences for Procurements 

As appropriate, and to the extent consistent with law, the contractor should, to the greatest extent 
practicable, provide a preference for the purchase, acquisition, or use of goods, products, or materials 
produced in the United States. This includes, but is not limited to iron, aluminum, steel, cement, and other 
manufactured products.  

For purposes of this clause:  

Produced in the United States means, for iron and steel products, that all manufacturing processes, from 
the initial melting stage through the application of coatings, occurred in the United States.  

Manufactured products mean items and construction materials composed in whole or in part of non-ferrous 
metals such as aluminum; plastics and polymer-based products such as polyvinyl chloride pipe; aggregates 
such as concrete; glass, including optical fiber; and lumber. 

7-1.13H Access to Records 

The following access to records requirements apply to this contract: 

(1) The Contractor agrees to provide County, Contractor, the FEMA Administrator, the Comptroller General 
of the United States, or any of their authorized representatives access to any books, documents, papers, 
and records of the Contractor which are directly pertinent to this contract for the purposes of making audits, 
examinations, excerpts, and transcriptions.  

(2) The Contractor agrees to permit any of the foregoing parties to reproduce by any means whatsoever or 
to copy excerpts and transcriptions as reasonably needed.  

(3) The Contractor agrees to provide the FEMA Administrator or Page 22 of 25 To Table of Contents 
www.fema.gov/procurement-disaster-assistance-team U. S. Department of Homeland Security 
Headquarters 500 C St SW Washington, D.C. 20042 his authorized representatives access to construction 
or other work sites pertaining to the work being completed under the contract.  

(4) In compliance with the Disaster Recovery Act of 2018, the County and the Contractor acknowledge and 
agree that no language in this contract is intended to prohibit audits or internal reviews by the FEMA 
Administrator or the Comptroller General of the United States. 

7-1.13I DHS Seal, Logo and Flags 

The contractor shall not use the DHS seal(s), logos, crests, or reproductions of flags or likenesses of DHS 
agency officials without specific FEMA pre- approval. 

7-1.13J Compliance with Federal Law, Regulations, and Executive Orders. 

This is an acknowledgement that FEMA financial assistance will be used to fund all or a portion of the 
contract. The contractor will comply with all applicable Federal law, regulations, executive orders, FEMA 
policies, procedures, and directives.  

7-1.13K No Obligation by Federal Government 

The Federal Government is not a party to this contract and is not subject to any obligations or liabilities to 
the non-Federal entity, contractor, or any other party pertaining to any matter resulting from the contract.  
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7-1.13L Program Fraud and False or Fraudulent Statements or Related Acts 

The Contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and 
Statements) applies to the Contractor’s actions pertaining to this contract. 

7-1.13M Affirmative Socioeconomic Steps 

If subcontracts are to be let, the prime contractor is required to take all necessary steps identified in 2 C.F.R. 
§ 200.321(b)(1)-(5) to ensure that small business, minority-owned businesses, women-owned enterprises, 
veteran-owned businesses and labor surplus area firms are used when possible. 

7-1.13N Contracting with small and minority businesses, women's business enterprises, Veteran-
owned Business and labor surplus area firms 

(a) The non-Federal entity must take all necessary affirmative steps to assure that minority businesses, 
women's business enterprises, veteran-owned business and labor surplus area firms are used when 
possible. 

(b) Affirmative steps must include: 

(1) Placing qualified small and minority businesses, women's business enterprises and veteran-
owned businesses on solicitation lists; 

(2) Assuring that small and minority businesses, women's business enterprises and veteran-owned 
businesses are solicited whenever they are potential sources; 

(3) Dividing total requirements, when economically feasible, into smaller tasks or quantities to 
permit maximum participation by small and minority businesses, women's business enterprises and 
veteran-owned businesses; 

(4) Establishing delivery schedules, where the requirement permits, which encourage participation 
by small and minority businesses, women's business enterprises and veteran-owned businesses; 

(5) Using the services and assistance, as appropriate, of such organizations as the Small Business 
Administration and the Minority Business Development Agency of the Department of Commerce; 
and 

(6) Requiring the prime contractor, if subcontracts are to be let, to take the affirmative steps listed 
in paragraphs (b)(1) through (5) of this section. 

7-1.13O Encouraged Use of Recovered Materials (2 C.F.R. § 200.323) 

A non-Federal entity that is a state agency or agency of a political subdivision of a state and its contractors 
must comply with section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation 
and Recovery Act. The requirements of Section 6002 include procuring only items designated in guidelines 
of the Environmental Protection Agency (EPA) at 40 CFR part 247 that contain the highest percentage of 
recovered materials practicable, consistent with maintaining a satisfactory level of competition, where the 
purchase price of the item exceeds $10,000 or the value of the quantity acquired during the preceding fiscal 
year exceeded $10,000; procuring solid waste management services in a manner that maximizes energy 
and resource recovery; and establishing an affirmative procurement program for procurement of recovered 
materials identified in the EPA guidelines. 

 

  

https://www.ecfr.gov/current/title-40/part-247
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

8  PROSECUTION AND PROGRESS 

 

Add to section 8-1.03: 

In addition, be prepared to discuss the scope of work, contract drawings, specifications, existing 
conditions, materials to be ordered and all essential matters pertaining to the prosecution and satisfactory 
completion of the project.  

Replace Reserved section 8-1.04A with: 

The Contractor shall begin work per section 8-1.04, Start of Job Site Activities within 15 calendar days after 
receiving Notice of Contract Execution.  

This work shall be diligently prosecuted to completion before the expiration of working days beginning on 
the fifteenth calendar day after the date shown on the Notice of Contract Execution. 

Add to section 8-1.04B: 

Submittals Required for Approval  

Prior to Start of Work  

Level 1 Critical Path Method Schedule 

Construction Staging Area Notification Form 

Traffic Control Plan 

Temporary Water Pollution Control Plan (CT 
submits 7 days after contract approval, see 13-

2.01C) 

 

Add to section 8-1.06: 

During unfavorable weather and other unfavorable conditions, the Contractor shall pursue only such 
portions of the work as will not be damaged thereby. No portions of the work the satisfactory quality or 
efficiency of which will be affected by any unfavorable conditions shall be constructed while these 
conditions remain, unless, by special means or precautions approved by the Engineer, the Contractor 
shall be able to overcome these conditions. 

Replace section 8-1.10 with: 

 
The Contractor shall begin work within 15 calendar days after the issuance of the Contract Execution.  

This work shall be diligently prosecuted to completion before the expiration of working days beginning on 
the fifteenth calendar day after the date shown on the Contract Execution.  

The Department specifies liquidated damages (Pub Cont Code § 10226). Liquidated damages, if any, 
accrue starting on the 1st day after the expiration of the working days through the day of Contract 
acceptance except as specified in sections 8-1.10B and 8-1.10C.  

The Contractor shall pay to the County liquidated damages in the sum of $3,600 per day, for each and 
every calendar days’ delay in finishing the work in excess of the number of working days prescribed 
above. 
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The Department may withhold liquidated damages before the accrual date if the anticipated liquidated 
damages may exceed the value of the remaining work.  

If all work except plant establishment or permanent erosion control establishment is complete and the 
total number of working days have expired, liquidated damages are $950 per day. 

Replace the 4th paragraph of section 8-1.13 with: 

The Department gives notice to you and your surety at least 5 business days before terminating control. 
The notice describes the failures and the time allowed to remedy the failures. If failures are not remedied 
within the time provided, the Department will take control of the work or require your surety to complete it.  

If the Contractor should be adjudged bankrupt, or make an assignment for the benefit of Contractor’s 
creditors, or if a receiver should be appointed on account of Contractor’s insolvency, the County may 
declare the Contractor's control over the work terminated, and so notify the Contractor and Contractor’s 
sureties.  

Upon such termination, the County may take possession, and use all or any part, of the Contractor's 
materials, tools, equipment, and appliances upon the premises to complete the work; the County 
assuming responsibility for the final relinquishment of such equipment at the conclusion of the work, or 
sooner, at its option, in as good condition as when it was taken over, reasonable wear and tear excepted; 
and the County agrees to pay for such materials and the use of said equipment at a reasonable 
compensation.  

Upon such termination or the County's declaration that the Contractor is in default, the County may direct 
the Surety to complete, or cause to be completed, the Contract work, or the County may direct that all or 
any part of the work be completed by day labor, or by employment of other contractors on informal 
contracts, or both.  If the County directs the Surety to complete or cause to be completed, the Contract 
work, Contractor's performance bond surety agrees to immediately undertake to complete or cause to be 
completed, all Contract work. 

If your control over the work is terminated and the County takes control of the work, you are not entitled to 
receive any portion of the amount to be paid under the Contract until it is fully completed. After 
completion, if the unpaid balance exceeds the sum of the amount expended by the County in finishing the 
work, plus all damages sustained, or to be sustained, by the County, plus any unpaid claims on account 
of labor, materials, tools, equipment, or supplies contracted for by the Contractor for the work herein 
contemplated, the excess not otherwise required by these Contract Documents to be retained will be paid 
you. If the sum so expended exceeds the unpaid balance, you and your surety are liable to the County for 
the amount of such excess.  

If the County directs the Surety to complete or cause to be completed, the Contract work, your 
performance bond surety agrees to immediately undertake to complete or cause to be completed, all 
Contract work. The surety will be subrogated to money due under the Contract, and to money which will 
become due in the course of completion by the surety. However, you and Surety agree that any 
subrogation rights of surety are subordinate to and inferior to the rights of the County. 

Replace item 3 on the list in the 1st paragraph of section 8-1.14E with: 

3. Allowance for profit not to exceed 4 percent of the cost of the work performed to the date of 
termination plus demobilization. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

9  PAYMENT 

 

Add to section 9-1.03: 

If you fail to include a unit price for a particulate item the unit price will be calculated dividing the bid 
amount by the quantity for that item and rounding to the nearest penny. Rounding may affect the bid item 
total. 

Replace section 9-1.07 with: 

Reserved  

Add to section 9-1.16A with: 

9-1.16A(1) PROMPT PAYMENT  

FROM THE AGENCY TO THE CONTRACTORS 

Contractor invoices do not control payment- payment is based on the Engineer's progress estimate. For 
purposes of prompt payment requirements outlined in Public Contract Code Section 20104.50, the 
approved Engineer monthly progress estimate shall constitute the payment request. The Engineer-
prepared progress estimate shall be signed by the Engineer within 7 days of the close of the payment 
period, which will be the last day of each month. The Agency shall pay each undisputed portion of the 
progress payment within thirty (30) days after a monthly progress payment is signed by the Engineer. 
Disputes must be submitted by a Request For Information within 5 days of receipt of the signed progress 
payment. 

 
Replace section 9-1.16F with: 

 

Retention will be 5% and conform to PCC 7201. 

The agency shall hold retainage from the prime contractor and shall make prompt and regular 
incremental acceptances of portions, as determined by the agency of the contract work and pay retainage 
to the prime contractor based on these acceptances. The prime contractor or subcontractor shall return 
all monies withheld in retention from all subcontractors within seven (7) days for construction contracts 
and fifteen (15) days for consultant contracts after receiving payment for work satisfactorily completed 
and accepted including incremental acceptances of portions of the contract work by the agency. Any 
delay or postponement of payment may take place only for good cause and with the agency’s prior 
written approval. Any violation of these provisions shall subject the violating prime contractor or 
subcontractor to the penalties, sanctions, and other remedies specified in Section 7108.5 of the California 
Business and Professions Code and Section 10262 of the California Public Contract Code for 
construction contracts, and Section 3321 of the California Civil Code for consultant contracts. This 
requirement shall not be construed to limit or impair any contractual, administrative or judicial remedies 
otherwise available to the contractor or subcontractor in the event of a dispute involving late payment or 
nonpayment by the contractor; deficient subcontractor performance and/or noncompliance by a 
subcontractor. This clause applies to both DBE and non-DBE subcontractors. 

 

Replace the 1st paragraph of section 9-1.17D(1): 

If you accept the proposed final estimate or do not submit a claim statement within 30 days of receiving 
the estimate, the Engineer provides you the final estimate. A minimum of 60 days from proposed final 
estimate acceptance is required for recordation of Notice of Completion and Board of Supervisors 
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approval.  The Department pays the final estimate amount 35 days after recordation of Notice of 
Completion. This final estimate and payment is conclusive except as specified in sections 5-1.27, 5-1.47, 
and 9-1.21 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION II  GENERAL CONSTRUCTION 

10  GENERAL 

 

Add to the end of section 10-1.02B: 

Final paving may be performed with one-way traffic control.  

 

Replace section 10-1.03 with: 

10-1.03  TIME CONSTRAINTS 

Reserved 

Add to the 2nd paragraph of section 10-4: 

Whenever possible and not in conflict with the project requirements, minimize the use of water during 
construction of the project. Watering equipment must be kept in good working order; water leaks must be 
repaired promptly, and washing of equipment, except when necessary for safety or the protection of 
equipment, is discouraged. 

Concrete slope protection, concreted rock slope protection, minor structures, and miscellaneous concrete 
construction must not be cured using water. The water cure for concrete must be accomplished with the 
use of a moisture-retaining medium as described in Section 90-1.03B(2)  "Water Method," of the Standard 
Specifications. 

 

Add to the 2nd paragraph of section 10-4: 

 

 

Whenever possible and not in conflict with the project requirements, minimize the use of water during 
construction of the project. Watering equipment must be kept in good working order; water leaks must be 
repaired promptly, and washing of equipment, except when necessary for safety or the protection of 
equipment, is discouraged. 

Concrete slope protection, concreted rock slope protection, minor structures, and miscellaneous concrete 
construction must not be cured using water. The water cure for concrete must be accomplished with the 
use of a moisture-retaining medium as described in Section 90-1.03B(2)  "Water Method," of the Standard 
Specifications. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

12  TEMPORARY TRAFFIC CONTROL 

 

Add to section 12-4.01: 

Maintain access to any neighboring driveways at all times.  

You may completely close Soquel San Jose Road at the project site under flagger control, for periods not 
to exceed 15 minutes, between 10 AM to 12 PM and from 1 PM to 3 PM weekdays, with Engineer 
approval, only for the following operations: 

1. Placement and removal of temporary railing (Type K) 

2. Drilling holes for the piles 

3. Placement of concrete and steel piles in the drilled holes 

4. Retaining wall placement 

5. Installing drainage systems  

6. Placing MGS 

7. Tree Removal 

8. Placement of pavement 

9. Temporary shoring 

After each stoppage, all accumulated traffic must pass through the work zone before another stoppage is 
made. Flaggers must be present. 

Keep a minimum of 1 paved traffic lane at least 9 feet wide open for traffic when construction operations 
are not active. 

Submit the proposed traffic control plan to the Engineer at the Pre-Construction meeting or seven (7) 
days before construction begins.  

Notify the Engineer 2 weeks in advance of work on Soquel San Jose Road for the County to issue a 
press release. Fabricate and install public notification signs two weeks in advance of construction to notify 
public of construction activities. 

If any traffic control changes are proposed, notify the Engineer in writing before 5:00 P.M. of the Thursday 
before the following week’s work is scheduled. 

 
Replace the table in the definition of designated holidays in section 12-4.02A(2) with: 
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Designated Holidays 

Holiday Date observed 

New Year's Day January 1st 

Martin Luther King Jr. Day 3rd Monday in January 

Lincoln’s Birthday 2nd Monday in February 

George Washington’s 
Birthday 

3rd Monday in February 

Farmworkers Day March 31st 

Memorial Day Last Monday in May 

Independence Day July 4th 

Labor Day 1st Monday in September 

Indigenous People’s Day 2nd Monday in October 

Veterans Day November 11th 

Thanksgiving 4th Thursday and Friday in 
November 

Christmas Day December 25th 

 

Replace section 12-4.02A(3)(b) with: 

Every Monday by noon, submit to the Engineer the lane closure schedule, in accordance with previously 
approved traffic control plans, for closures planned for the next week. The next week is defined as 
Sunday at noon through the following Sunday at noon. Lane closure requests are an informational 
submittal which must utilize form “Weekly Traffic Control Schedule”. Late submittals or revisions will only 
be authorized at the discretion of the Engineer. 

The Engineer notifies you of submitted closures which are not authorized and closures that require 
coordination with other parties as a condition for authorization 

Cancel closure requests by notifying the Engineer at least 48 hours before the start time of the closure.  

Replace section 12-4.02C(2) with: 

See section 12-4.02A(3)(b) for lane closure requests. 

Replace section 12-4.02C(3)(f) with: 
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Lane Closure Restrictions For Designated Holidays And Special Days  

Thu Fri Sat Sun Mon Tues Wed Thu Fri Sat Sun Mon 

 
x 

H 
xx 

 
xx 

 
xx 

        

 SD 
xx 

          

 
x 

 
xx 

H 
xx 

 
xx 

        

  SD 
xx 

         

  
x 

 
xx 

H 
xx 

 
xx 

       

   SD 
xx 

        

  
x 

 
xx 

 
xx 

H 
xx 

 
xxx 

      

  
x 

 
xx 

 
xx 

SD 
xx 

 
xxx 

      

     
x 

H 
xx 

      

     
x 

SD 
xx 

      

      
x 

H 
xx 

     

      SD 
xx 

     

       
x 

H 
xx 

 
xx 

 
xx 

 
xx 

 

       SD 
xx 

    

Legend:  

x The full width of the traveled way must be open for use by traffic after 1400.  

xx The full width of the traveled way must be open for use by traffic.  

xxx The full width of the traveled way must be open for use by traffic until 1000.  

H Designated holiday  

SD Special day  

 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

13  WATER POLLUTION CONTROL 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

14  ENVIRONMENTAL STEWARDSHIP 

 

Replace section 14-1.03 Reserved with: 

14-1.03 NEPA DETERMINATION 

The State has determined that this project has no significant impacts on the environment as defined by 
NEPA and that there are no unusual circumstances as described in 23CFR 771.117(b). As such, the 
project is categorically excluded from the requirements to prepare an EA or EIS under the National 
Environmental Policy Act.  

A copy of the Caltrans NEPA determination (CEQA Exemption/NEPA Categorical Exclusion 
Determination Form) shall be kept on-site at all times. 

 
Replace section 14-1.04 Reserved with: 

14-1.04 CEQA DETERMINATION 

County of Santa Cruz has determined the project to be categorical exempt from CEQA. 

A copy of the County of Santa Cruz CEQA determination (Notice of Exemption) shall be kept on site at all 
times. 

Add to section 14-6.03D with: 

For this project, the Contractor supplied biologist is expected to: 

1.  Perform a preconstruction survey for nesting birds. 
2. Conduct a biological resource training for all staff that will be working on the site 

 

Add to section 14-8.02: 

Said noise level requirement applies to all equipment on the job or related to the job, including but not 
limited to trucks, transit mixers or transient equipment that may or may not be owned by you. Avoid The 
use of loud sound signals in favor of light warnings except those required by safety laws for the protection 
of personnel. 

Add section 14-9.04: 

14-9.04 CLEAN AIR ACT 

The contractor agrees to comply with all applicable standards, orders or regulations issued pursuant 
to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq. 

  
The contractor agrees to report each violation to the (name of applicant entering into the contract) 
and understands and agrees that the (name of the applicant entering into the contract) will, in turn, 
report each violation as required to assure notification to the Federal Emergency Management 
Agency, and the appropriate Environmental Protection Agency Regional Office. 

 
The contractor agrees to include these requirements in each subcontract exceeding $150,000 
financed in whole or in part with Federal assistance provided by FEMA. 
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Replace item 1 in the list in the 1st paragraph of section 14-11.02 with: 

1. You reasonably believe the substance is asbestos as defined in Labor Code § 6501.7 or a hazardous 
substance as defined in Health & Safety Code § 25117, § 25316 and § 25317. 

 
 

Add section 14-12.04: 

14-12.04 COUNTY OF SANTA CRUZ AVOIDANCE AND MINIMIZATION MEASURES  

Section 14-12.04 includes specifications for working in areas within the jurisdiction of the County of Santa 

Cruz.  

Nesting bird avoidance and minimization measures:  

1. To comply with the provisions of the Migratory Bird Treaty Act, construction will occur between 
September 15 and February 15, to the extent possible, to avoid impacts to nesting birds.  

2. If construction is proposed for the breeding season, then a preconstruction survey conducted by a 
qualified Contractor-supplied biologist must occur at least two weeks prior to the start of construction.  

3. If nesting activity is detected, the biologist will establish a buffer around the nest(s). The buffer will be 
maintained, and construction activities will avoid nest sites until the biologist determines that the 
young have fledged or nesting activity has ceased. Typical buffers for nests include 250 feet for 
passerines and 500 feet for raptors. Actual buffers will be determined by the biologist.  

 
Invasive species avoidance and minimization measures:  

1. To reduce the spread of invasive non-native plant species the County will implement the following 
protection measures to comply with Executive Order 13112:  

2. Invasive plants are known on the project site, therefore an invasive plant materials removed during 
construction will be contained and treated as trash and disposed of in a permitted landfill.  

3. Contract specifications for permanent erosion control will require the use of California native forbs 
and grasses from the same elevation and geographic area as the project site.  

4. Mulches used on the project will be from source materials that will not introduce exotic species.  
 
Storage Areas avoidance and minimization measures:  

Material and equipment storage is restricted to existing unvegetated pullouts and paved areas in the 
County right-of-way, and not within the drip-line of oak trees, and outside the riparian corridor. 

 

Add section 14-12.06:  

14-12.06 FEDERAL WATER POLLUTION CONTROL ACT 

The contractor agrees to comply with all applicable standards, orders, or regulations issued pursuant 
to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.  

 
The contractor agrees to report each violation to the County of Santa Cruz and understands and 
agrees that the County of Santa Cruz will, in turn, report each violation as required to assure 
notification to the Federal Emergency Management Agency, and the appropriate Environmental 
Protection Agency Regional Office. 

 
The contractor agrees to include these requirements in each subcontract exceeding $150,000 
financed in whole or in part with Federal assistance provided by FEMA. 
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15  EXISTING FACILITIES 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

15  TEMPORARY FACILITIES 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION III  EARTHWORK AND LANDSCAPE 

 17  GENERAL 

 

Replace 2nd paragraph of section 17-2.01 with:  

Clearing and grubbing consists of removing objectionable material, including tree removal, existing 
vegetation and slide debris from the following construction areas:  
 
1. Highways  
2. Bridges and other structures  
3. Roads, road approaches, streets, and ramps  
4. Material sites  
5. Ditches and channels  
6. Areas enclosed by interchange loops and ramps  
7. The existing slide area as shown  
8. Other described areas 

Replace 3rd paragraph in section 17-2.03A:  

As much underbrush and trees will remain as possible. 

Retain a certified arborist to perform any necessary pruning or root cutting.  

Equipment used during initial clearing and grubbing must be operated at speeds no greater than 3 miles 
per hour.  

Only remove trees as directed by the Engineer and as shown to be removed.  

Do not injure standing trees, plants and improvements unless as directed by the Engineer.  

Replace the 4th paragraph in section 17-2.03A with: 

Clear and grub vegetation only within the excavation and embankment slope lines, contour grading limits, 
and drainage work limits. 

 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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18  DUST PALLIATIVES 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

19  EARTHWORK 

Add to the end of section 19-1.01A:  

Earthwork activities include Finishing Roadway. Finishing Roadway must comply with section 22.  

Prior to site grading, construction areas should be cleared of all surface and subsurface structures 
associated with current development of the site including asphalt concrete, undocumented fills, landslide 
debris, and other deleterious debris.  

All material obtained for use as backfill must be free of invasive species. 

Replace section 19-1.02:  

If borrow material for this project is not disaster-displaced material reclaimed from the immediate area, not 
obtained from standard commercial borrow source, not obtained from permitted borrow-pit (and a permit 
number is provided), or not obtained from a Sub-Grantee-owned pre-existing stockpile (and coordinates 
provided), the Sub-Grantee must notify County prior to commencing borrow extraction, so that 
compliance with Section 106 of the National Historic Preservation Act can be accomplished. Non-
compliance with this requirement may jeopardize the receipt of federal funding. 

Add between the 8th and 9th paragraphs of section 19-2.03G:  

Roughen excavation slopes and flat surfaces to support compacted fill or pavement by scarifying to a 
depth of 6 inches, moisture-conditioned, thoroughly mixed. Areas that will support fill should be uniformly 
compacted to 90-percent relative compaction in accordance with CTM 216 (Caltrans, 2023). Areas that 
will support the pavement structural section should be compacted to 95 percent relative compaction in 
accordance with CTM 216 (Caltrans, 2023). 

Roughen excavation slopes and flat surfaces to receive erosion control materials by scarifying to a depth 
of 6 inches. 

Delete the 1st Paragraph of Section 19-3.03B(2) 

 
Add to section 19-3.03B(2): 

Wall backfill is recommended to be placed in thin lifts not exceeding 6 inches in uncompacted height. 
Compaction along the back of wall is recommended to be performed with vibra-plate or other hand 
operated equipment. 

Add to section 19-7.02A: 

Obtaining imported borrow must comply with Section 19-1.0 and include the following: 

1. Clearing and grubbing the material site.  
2. Selecting material within the source. 
3. Screening and wasting from 30 to 60 percent of the finer material. 
4. Washing materials so that the imported borrow complies with the sand equivalent requirements. 
 

Add to section 19-7.02C: 

Imported borrow placed within 4 feet of the finished grade must have an R-value of at least 20. 

Strip materials that adversely affect the imported borrow properties. 

Imported borrow must comply with 19-1.02.  
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Replace Reserved in section 19-11 with: 

19-11 REMOVE DEBRIS/CLEAN DITCH 

19-11.01A  GENERAL 

Section 19-11 includes specifications for removing debris and cleaning the ditch. 

Remove debris as shown, clean out the ditch and grade to drain as shown. 

19-11.01B  MATERIALS 

Not Used 

19-11.01C  CONSTRUCTION 

Do not reuse the material on site unless it is free of organic material, free of weed seed and meets the 
specifications.    

Unusable material must be transported off the site.  

19-11.01D  PAYMENT 

Not Used 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

20  LANDSCAPE 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

21  EROSION CONTROL 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

22  FINISHING ROADWAY 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION IV  SUBBASES AND BASES 

23  GENERAL 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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24  STABILIZED SOILS 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

25  AGGREGATE SUBBASES 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

26  AGGREGATE BASES 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

27  CEMENT TREATED BASES 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

28  CONCRETE BASES 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

29  TREATED PERMEABLE BASES 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

30  RECYCLED PAVEMENT 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

31–35  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION V  SURFACINGS AND PAVEMENTS 

36  GENERAL 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

37  SEAL COATS 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

38  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

39  ASPHALT CONCRETE 

 

Replace the 2nd and 3rd paragraphs in section 39-2.01D with: 

Payment for tack coat is included in the payment for hot mix asphalt. 

 

Add to the table in item 1 in the list in the paragraph of section 39-2.02A(4)(e): 

Coarse durability index, Dc (min) AASHTO T 210 65 

Fine durability index, Df (min) AASHTO T 210 50 

 

Replace 40 in the row for Los Angeles Rattler in the table in item 1 in the list in the paragraph of 
section 39-2.02A(4)(e) with: 

25 

Add to the table in item 1 in the list in the paragraph of section 39-2.02A(4)(e): 

Coarse durability index, Dc (min)e AASHTO T 210 65 

Fine durability index, Df (min) AASHTO T 210 50 

Sodium sulfate soundness (max loss @ 5 cycles, %)f AASHTO T 104 25 
ePerform this test if the aggregate source is in Lassen, Modoc, Siskiyou, or Shasta County. 
fPerform this test if the aggregate source is in Modoc, Siskiyou, or Shasta County. 

 

Delete the row for For RAP substitution equal to or less than 15% in the table in item 3 in the list in 
the paragraph of section 39-2.02A(4)(e). 

 

Delete the row for For RAP substitution greater than 15% in the table in item 3 in the list in the 
paragraph of section 39-2.02A(4)(e). 
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Replace the row for Moisture susceptibility (min, psi, wet strength) in the table in item 3 in the list 
in the paragraph of section 39-2.02A(4)(e) with: 

Moisture susceptibility (min, tensile strength ratio) AASHTO T 283i 80 

 

Add to the table in item 3 in the list in the paragraph of section 39-2.02A(4)(e): 

Surface abrasion loss (max, g/cm2) California Test 360 0.4 

 

Replace Reserved in section 39-2.02B(3) with: 

The grade of asphalt binder for Type A HMA must be 64-10. 

 

Replace 1st paragraph and bullet point no 1 in section 39-2.01B(11) with:  

Dikes shall conform with 3/8 inch Type A HMA aggregate gradation. 

 

Replace 1st paragraph in section 39-2.02B(4)(b):  

The aggregate gradations requirements for Type A HMA must comply with 1/2 inch gradation as shown in 
the following table: 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

40  CONCRETE PAVEMENT 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

41  EXISTING CONCRETE PAVEMENT 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

42  GROOVE AND GRIND CONCRETE 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

43–44  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION VI  STRUCTURES 

45  GENERAL 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

46  GROUND ANCHORS AND SOIL NAILS 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

47  EARTH RETAINING SYSTEMS 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

48  TEMPORARY STRUCTURES 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

49  PILING 

 

Add to section 49-1.03: 

In the Project area, wet weather begins around October and continues through May, although rainy 
periods could occur at any time of year. Site soils may contain sufficient fines to produce an unstable 
mixture when wet. Such soil is highly susceptible to changes in water content and tends to become 
unstable if the moisture content significantly exceeds its optimum. Performing earthwork during dry 
weather reduces these problems and costs associated with rainwater, erosion control, and handling of 
wet soil.   

Should wet weather/wet condition earthwork be unavoidable: 

(1) The ground surface in and surrounding the construction area should be sloped to promote rapid 
runoff of precipitation and to prevent the ponding of water. 

(2) Work areas or slopes should be covered with plastic. The use of sloping, ditching, sumps, 
dewatering, and other measures should be employed as necessary to permit proper completion 
of the work. 

(3) Earthwork should be accomplished in small sections to reduce exposure to wet conditions. To 
prevent soil disturbance, the size or type of construction equipment may have to be limited. 

(4) Excavation should be observed on a full-time basis by the Engineer experienced in wet 
weather/wet condition earthwork to determine that work is being accomplished in accordance with 
the intent of the project specifications and our recommendations. 

(5) Grading and earthwork should not be accomplished during periods of heavy, continuous rainfall. 

Add to section 49-1.03: 

Expect difficult pile installation due to the conditions shown in the following table: 
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Pile location 
 

Conditions 

All piles 
Boulders, harder underlying rock, caving and 
groundwater 

 

Add to section 49-3.02C(1): 

Construct piles in stages. At no time should an open pile excavation be made adjacent to a recently 
poured pile that has not cured sufficiently to be stable. This can be accomplished by drilling, setting 
reinforcement, and pouring every other pile along the wall line. The remaining pile locations can be drilled 
after the initial set of piles have cured for 6 hours 

Add to section 49-4.03B: 

Due to the presence of bedrock, anticipate some difficult drilling conditions to occur during drilling 
operations. The selection of equipment and procedures for constructing soldier piles is the Contractor’s 
responsibility and should include factors such as the shaft diameter and soil conditions.  

If you substitute piles with a larger diagonal dimension for the piles shown, ream or enlarge the drilled 
hole to provide a hole diameter at least 4 inches larger than the diagonal dimension of the pile. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

50  PRESTRESSING CONCRETE 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

51  CONCRETE STRUCTURES 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

52  REINFORCEMENT 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

53  SHOTCRETE 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

54  WATERPROOFING 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

55  STEEL STRUCTURES 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

56  OVERHEAD SIGN STRUCTURES, STANDARDS, AND POLES 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

57  WOOD AND PLASTIC LUMBER STRUCTURES 

 

Replace paragraph 1 in section 57-2.02B:  

 

Timber members must be (1) preservative-treated Douglas fir and (2) full sawn to the dimensions shown. 

The preservative treatment must be Ammoniacal Copper Zinc Arsonate(ACZA).  

 
Add to section 57-2.02B:  

Spikes and nails must be galvanized.  

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

58  SOUND WALLS 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

59  STRUCTURAL STEEL COATINGS 

 

Add to section 59-2.01A(1): 

Clean and paint the new steel piles in the following table with the coating system specified: 

Retaining wall piles Work Description Coating System 

All Piles Clean, blast clean, and paint new steel 
piles 

Zinc 

 
Replace Reserved in section 59-2.01A(3)(b) with: 

Submit proof of each required SSPC-QP certification as specified in section 8-1.04C. Required 
certifications are: 

1. SSPC-QP 1 
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Instead of submitting proof of SSPC-QP 1 certification, you may submit documentation with your painting 
quality work plan showing compliance with the requirements in section 3 of SSPC-QP 1. Regardless of 
the option you select, submit proof of CAS certifications as specified in section 59-2.01A(3)(c). 

 

Replace 5th paragraph of section 59-2.01C(4)(b)(iv) with: 

The 1st finish coat color must match color no. 33446 of FED-STD-595. The 2nd finish coat color must 
match color no. 33105 of FED-STD-595. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

60  EXISTING STRUCTURES 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VII  DRAINAGE FACILITIES 

61  GENERAL 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

62  STORMWATER TREATMENT 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

63  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

 

64  PLASTIC PIPE 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

65  CONCRETE PIPE 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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66  CORRUGATED METAL PIPE 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

67  STRUCTURAL PLATE CULVERTS 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

68  SUBSURFACE DRAINS 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

69  OVERSIDE DRAINS 

 

Replace the second paragraph in section 69-1.02D with: 

Plastic pipe joints and joint restrainers must comply with section 61-2.01D(2)(b). If pipe joint details are 
shown, the tensile strength requirements do not apply. The joint overlap requirements for integral joints 
must comply with the requirements for positive joints 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

70  MISCELLANEOUS DRAINAGE FACILITIES 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

71  EXISTING DRAINAGE FACILITIES 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VIII  MISCELLANEOUS CONSTRUCTION 

72  SLOPE PROTECTION 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

73  CONCRETE CURBS AND SIDEWALKS 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

74  PUMPING EQUIPMENT AND CONTROLS 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

75  MISCELLANEOUS METAL 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

76  WELLS 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

77  LOCAL INFRASTRUCTURE 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

78  INCIDENTAL CONSTRUCTION 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

79  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

80  FENCES 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION IX  TRAFFIC CONTROL DEVICES 

81  MISCELLANEOUS TRAFFIC CONTROL DEVICES 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

82  SIGNS AND MARKERS 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

83  RAILINGS AND BARRIERS 

 

Replace 2nd paragraph in section 83-2.02C(1)(a) with:  

 
Construct midwest guardrail systems using:  
 
1. Steel line posts.  
2. Plastic blocks. 

Replace section 83-2.04B with: 

83-2.04B Alternative In-line Terminal Systems  

83-2.04B(1) General  

83-2.04B(1)(a) Summary  

 

Section 83-2.04B includes specifications for constructing alternative in-line terminal systems.  

 

83-2.04B(1)(b) Definitions  

 

Not Used  

 

83-2.04B(1)(c) Submittals  

 

Submit a certificate of compliance for alternative in-line terminal systems.  

 

83-2.04B(1)(d) Quality Assurance  

 

For each model of alternative in-line terminal system being installed, obtain the manufacturer's check list 

for the assembly and installation of the alternative in-line terminal systems from the manufacturer's 

representative or distributor. Notify the Engineer of the alternative in-line terminal systems to be installed 

at each location before starting installation activities. Complete, sign, and date the check list for each 

installed in-line terminal system and submit a copy of the completed and signed check list for each 

installed location, and include the following:  

1. Contract number  
2. Name of installation Contractor  
3. Flare offset used in layout  
4.  Date of installation  
5.  Location on the project by post mile, and by station if stationing shown on plans  
6. Name and signature of individual completing the checklist.  
 
The Engineer signs and dates the completed check lists, verifying the in-line terminal system at each 

location was assembled and installed under the manufacturer's instructions and as described.  

 

Use personnel trained by the manufacturer to install in-line terminal systems. A record of training provided 

by the manufacturer may be requested by the Engineer at any time.  

 

83-2.04B(2) Materials  

Alternative in-line terminal systems must be the following or a Department-authorized equal:  
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1.  Type MAX-Tension TL-2 Tangent Guardrail End Treatment by Lindsay Transportation Systems is a 
tangent, re-directive gating guardrail terminal. The MAX-Tension has a length of 30'-1/2", and can be 
flared for an offset of 0 to 2 feet at the head. The MAX-Tension TL-2 terminal can be obtained from 
the distributor: 

Address  Telephone no.  

STATEWIDE SAFETY AND 

SIGNS INC  

130 GROBRIC COURT  

FAIRFIELD CA 94533  

(800) 770-2644 

 
2.  Type SoftStop terminal systems must be SoftStop End Terminal System TL-2 manufactured by Trinity 

Highway Products, LLC, and must include the connection components. Type SoftStop terminal 
system - Type SoftStop terminal system must be a SoftStop terminal with a System length of 38'-3 
1/2" for test level 2, and can be flared for an offset of 0 to 1 feet at the head. The SoftStop terminal 
can be obtained from the manufacturer: 

 

Address  Telephone no.  

TRINITY HIGHWAY 

PRODUCTS LLC  

PO BOX 99  

CENTERVILLE UT 84012  

(800) 772-7976  

 
3.  Type MSKT - Type MSKT terminal system must be a 31" MSKT Guard Rail End Terminal with a 

system length of 25'-0", and can be flared for an offset of 0 to 1 feet at the head. It is manufactured by 
Road Systems, Inc., located in Big Spring, Texas, and must include items detailed for Type MSKT 
terminal system shown on the plans. The MSKT Guard Rail End Terminal can be obtained from the 
distributor: 

Address  Telephone no.  

UNIVERSAL INDUSTRIAL 

SALES  

PO BOX 699  

PLEASANT GROVE UT 84062  

(801) 785-0505  

GREGORY INDUSTRIES INC  

4100 13TH ST SW  

CANTON OH 44708  

(330) 477-4800  

 

83-2.04B(3) Construction  

 

Identify each terminal system by painting the type of terminal system in 2-inch-high, neat, black letters 
and figures on the backside of the rail element between system posts number 4 and 5. Paint must be 
metallic acrylic resin type spray paint. Before applying terminal system identification, the surface to 
receive terminal system identification must be free of all dirt, grease, oil, salt, or other contaminants by 
washing the surface with detergent or other suitable cleaner. Rinse thoroughly with fresh water and allow 
to fully dry.  

Install Type SoftStop terminal system under the manufacturer's installation instructions. For Type 
SoftStop terminal system, use W6 x 8.5 steel yielding terminal posts for Posts 1 and 2 and standard W6 x 
8.5 steel posts for the other posts. Drive all posts or place them in drilled holes. Backfill the space around 
the posts with selected earth that is free of rock. Moisten and thoroughly compact each layer. For the 
terminal with a system length of 50'-9 1/2" or system length of 38'-3 1/2", all blocks must be wood or 
plastic and must be 8 or 12 inches deep.  
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For Type MSKT terminal system, install a W6x15 at lower section Post 1 with a soil plate attached and a 
6 by 6 by 1/8 inches tube section at upper section Post 1. Install a W6x9 or W6x8.5 post assembly top 
and post assembly bottom at Post 2. Install W6x9 or W6x8.5 at Posts 3 through 8. Attach a 9'-4 1/2" W-
beam MGS rail section to Post 3. Use 8-inch blocks. The posts must be, at your option, driven with or 
without pilot holes, or placed in drilled holes. Do not pound on the side plates when installing lower post 
#1 and lower post #2. Space around the posts must be backfilled with selected earth, free of rock, placed 
in layers approximately 4 inches thick and each layer must be moistened and thoroughly compacted.  

Install Type MAX-Tension terminal system under the manufacturer's installation instructions. Use 8- or 
12-inch wood or composite blocks. Install W6x8.5 or W6x9 at post positions after Post 1. Backfill the 
space around the posts with selected earth that is free of rock. The posts must be, at your option, driven 
with or without pilot holes, or placed in drilled holes. Space around the posts must be backfilled with 
selected earth, free of rock, placed in layers approximately 4 inches thick and each layer must be 
moistened and thoroughly compacted.  

83-2.04B(4) Payment  

Not Used 

 

Replace the list in the 2nd paragraph of section 83-2.02C(1)(a) with: 

1. Steel line posts. 
2.   Only 1 type of post and block for any 1 continuous length of guardrail. 
3.   Delineators 

 
Add to section 83-2.02C(1)(a): 

The exposed bolt threads on guardrail beyond the nut that are more than 0.5 inch must be cut off. 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

84  MARKINGS 

 

Replace the 2nd paragraph of section 84-2.03B(2)(b) the RSS for section 84-2 with: 

Apply extruded thermoplastic for traffic stripes in a single pass at a rate of at least .405 lb/ft of 6-inch-wide 
solid stripe. The applied thermoplastic must be at least .08 inch thick. 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

85  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION X  ELECTRICAL WORK 

86  GENERAL 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

87  ELECTRICAL SYSTEMS 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

88  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION XI  MATERIALS 

89  AGGREGATE 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

90  CONCRETE 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

91  PAINT 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

92  ASPHALT BINDERS 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

93  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

94  ASPHALTIC EMULSIONS 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

95  EPOXY 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

96  GEOSYNTHETICS 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

97–98  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION XII  BUILDING CONSTRUCTION 

99  BUILDING CONSTRUCTION 

 




