



MICHAEL BEATON  
DIRECTOR

# County of Santa Cruz



## GENERAL SERVICES DEPARTMENT

GENERAL AND EMERGENCY SERVICES  
701 OCEAN STREET, SUITE 330, SANTA CRUZ, CA 95060-4073

(831) 454-2210 FAX: (831) 454-2710 TDD/TTY: 711

### ADDENDUM # 2

*23TI-064 2202 SOQUEL AVE DEMO*

Issued 1/23/2024

This addendum (2) is being issued in response to general inquiries and to provide clarification and corrections to the Construction Documents for the above project. These changes are hereby made a part of the Construction Documents to the same extent as though it were originally included therein.

#### Clarification/Correction:

- Q. Where can we find the Asbestos and Hazmat Reports?**  
**A. The Asbestos and Hazmat Reports are in Volume II, Other Documents, Exhibit "G".**
- Q. License Requirements:**  
**A. See Addendum #1 for updated information.**
- Q. It was pointed out that parking lot lighting is connected to the existing structure.**  
**A. The county will address this and disconnect from build prior to demolition.**
- Q. Will lighting and parking islands be demolished as part of this project?**  
**A. No. Only foundation and items related to the building. Island and parking related structures will remain.**
- Q. Will the county be responsible for PG&E permits?**  
**A. The contractor will work with all utilities and agencies to obtain permits. The county will reimburse for permits and provide account information as needed.**

**PLEASE NOTE: Acknowledgment of receipt of this addendum is required on the bid schedule, page 2 of your bid packet.**

Please call Kristine Conley, Project Manager with any questions regarding these specification changes at (831) 247-7471.

Addendum 2 authorization:

DocuSigned by:

*Michael Beaton*

E9D46C4D3E8E434...

Michael Beaton - Director

1/24/2024

Date

cc: Luna Harter, GSD Dept'l Admin Analyst  
Kristine Conley, GSD Project Manager  
Project File #23TI-064