



MICHAEL BEATON
DIRECTOR

County of Santa Cruz



GENERAL SERVICES DEPARTMENT

GENERAL AND EMERGENCY SERVICES

701 OCEAN STREET, SUITE 330, SANTA CRUZ, CA 95060-4073

(831) 454-2210 FAX: (831) 454-2710 TDD/TTY: 711

ADDENDUM #1

MICROWAVE DECOMMISSIONING & NEW INSTALLATION 23C1-003

Issued December 21, 2022

This addendum #1 is being issued to provide clarification and correction to the Construction Documents for the above project. These changes are hereby made a part of the Construction Documents to the same extent as though it were originally included therein.

**Clarification/Correction:
Extension of Bid Submittal Deadline**

Bid Submittal: The bid submittal deadline has been changed to January 4th, 2023.
Bids are due at 2:30 PM, 01/04/2023.

PLEASE NOTE: Acknowledgment of receipt of this addendum is required on the bid schedule, page 2 of your bid packet.

Please call Fred Berge, Project Manager with any questions regarding these specification changes at (831) 454-3091.

Addendum #1 authorization:

DocuSigned by: <i>Luna Harter</i>	12/21/2022
<hr/> Luna Harter, Asst. Dept. Admin. Analyst	<hr/> Date

cc: Megan Reilly, Deputy Director, General Services Department
Michael Beaton, Director, General Services Department
Fred Berge, Project Manager