



MICHAEL BEATON
DIRECTOR

County of Santa Cruz



GENERAL SERVICES DEPARTMENT

GENERAL AND EMERGENCY SERVICES
701 OCEAN STREET, SUITE 330, SANTA CRUZ, CA 95060-4073

(831) 454-2210 FAX: (831) 454-2710 TDD/TTY: 711

ADDENDUM # 1

Project Name: 2202 Soquel Ave. Demolition, Project Number: 23TI-064

Issued 1/19/2024

This addendum (1) is being issued in response to general inquiries and to provide clarification and correction to the Construction Documents for the above project. These changes are hereby made a part of the Construction Documents to the same extent as though it were originally included therein.

Clarification/Correction:

Volume # 1 Notice to Contractors:

Page 1 Title Changed from “2022 Soquel Avenue” to “2202 Soquel Avenue”

Page 1 “Type C21, General Building Contractors License” “C-21 Building Moving/Demolition license or an “A” General Engineering license”

Page 2 “Additional 2 dates added for pre-bid conference January 12, 2024 at 11:00AM and January 16, 2024 due to error in project title address (Rev. 1/11/24)”

Volume #2 Supporting Documents:

Page 1 added Prebid Conference Dates “Friday, January 12, 2024 - 11:00 A.M.” and “Tuesday, January 16,2024 – 11:00 A.M.”

Page 1 changed location address from “2022 Soquel Avenue” to “2202 Soquel Avenue”

Volume #3 Bidders Instructions:

Page 1 Title Changed from “2022 Soquel Avenue” to “2202 Soquel Avenue”

Page 1 added Prebid Conference Dates “Friday, January 12, 2024 - 11:00 A.M.” and “Tuesday, January 16,2024 – 11:00 A.M.”

Page 1 changed location address from “2022 Soquel Avenue” to “2202 Soquel Avenue”


Page 1 “Additional 2 dates added for pre-bid conference January 12, 2024 at 11:00AM and January 16, 2024 due to error in project title address (Rev. 1/11/24)”

Page 14 Title Changed from “2022 Soquel Avenue” to “2202 Soquel Avenue”

PLEASE NOTE: Acknowledgment of receipt of this addendum is required on the bid schedule, page 2 of your bid packet.

Please call Kristine Conley, Project Manager with any questions regarding these specification changes at (831) 247-7471.

Addendum 1 authorization:

DocuSigned by:  E9D48C4D3E3E434...	1/19/2024
Michael Beaton - Director	Date

cc: Luna Harter, GSD Dept'l Admin Analyst
Kristine Conley, GSD Project Manager
Project File #23TI-064